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Service Contract  

This contra ct is concluded in line with the Service Contract No. 3437/ B2017 / ENIE / EEA.56933 signed on  
July 13 2017 between the Museum national ďHistoire naturelle (Museum) and the European Environment  
Agency (EEA)  

Under the ENI-SEIS East project, the EEA and the Museum are expected to provide scientific and technical  
support to the six countries of Eastern Europe (Armenia, Azerbaijan, Belarus, Georgia, Moldova and Ukraine)  
to strengthen their environmental monitoring and information management on the basis of the SEIS  
principles. As far as biodiversity is concerned, this implies support for the implementation of the Emerald  
Network under the Berne Convention.  

Ustav Krajinnej ekologie Slovenskej akademie vied (l lE-SAS), established in Slovakia, Štefánikova 3,  
P.O. BOX 254, 814 99 Bratislava, represented by Dr. Zita Izakovičová (hereinafter referred to as "llE"),  
of the one part,  

and  

EUREKO b.v.b.a., established in Belgium, Ringlaan 57, B- 3530 Houthalen, represented by Rita NILlS  
(hereinafter referred to as "the contractor")  
of the other part,  

HAVE AGREED  
the Special Conditions and the General Conditions be low and the following Annexes:  

 Annex 1- Terms of references  _  
which form an integral part of this contra ct (hereinafter referred to as "the Contract").  

The terms set out in the Special Conditions shall take precedence over those in the other parts of the  

Contract. The terms set out in the General Conditions shall take precedence over those set out in the  

Annexes.  

Subject to the above, the several instruments forming part of the Contract are to be taken as mutually  

explanatory. Ambiguities or discrepancies within or between such parts shall be explained or rectified by a  

written instruction issued by the ILE subject to the rights of the Contractor under Article 1.7 should he  

dispute any such instruction.  
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1- SPECIAL CONDITIONS  

ARTICLE 1.1- SUBJECT  

1.1.1.  Activities should be carried out in close interaction with ILE, the Museum, under the control of the  

director of the European topic centre on biological diversity (ETC/BO), and the Council of Europe  

secretariat. The Contractor undertakes to carry out under the supervision of the MNHN the work  

described in Annex 1 :  

Support for the implementation of Emerald in six Eastern countries  

ARTiClE 1.2 - DURATION  

 1.2.1.  This contra ct shall enter into force on 1 August 2017 and shall terminate on completion of the work  

referred to in Article 1 and at the latest by 30 November 2018.  

 1.2.2  The contract duly signed by the Contractor must be returned to ILE within 30 days of its receipt,  

failing which ILE reserves the right to consider that the Contractor waives the financing.  

ARTICLE 1.3 - CONTRACT PRICE  

 1-3.1  ILE shall cover a maximum amount of EUR 33 775 - (thirty three thousands seven hundred seventy  
five Euros) corresponding to the maximum cost of the contra ct.  

 1-3.2  The Contractor shall organize and bear his professional travel expenses in connection with his  

services on behalf of ILE (travel, hotel, etc.), costs which shall be reimbursed to him in accordance  

with the procedures described in Article 11-6.  
II  

ARTICLE 1.4-INVOICING AND PAYMENT  

The financial contribution of ILE will be paid as faIlaws:  

 1-4.1  a first installment of Eur 13 510 - (thirteen thousands five hundred and ten Euros) will be made  
within 30 days from the date of receipt of payment by the Museum of the first installment and  
receipt of an invoice from the Contractor referring to this contract.  

 1-4.2  an interim payment of Eur 10132.50 (ten thousands one hundred and thirty two Euros and 50  
cents) will be made at the end of Phase 2, within 30 days from the date of receipt of payment by the  
Museum of the second installment and receipt of an invoice from the Contractor referring to this  
contract.  

 1-4.3  the payment of the balance which shall not exceed Eur 10 132.50 (ten thousands one hundred and  
thirty two Euros and 50 cents) and shall be made at the end of Phase 3 and within 30 days from the  
date of receipt of payment by the Museum of the third and final installment and receipt of an  
invoice from the Contractor referring to this contract accompanied by travels supporting documents.  

 1-4.4  ILE reserves the right to refuse any payment if all the documents mentioned in Annex 1 are not  

submitted  
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1-4.5 ILE has a period of 20 days to approve or reject the documents provided for in Annex 1.  

ARTICLE 1.5 - BANK ACCOUNT  

Payments shall be made to the Contractor's bank account denominated in eurol, identified as failaws:  
 
Name of bank:  

Address of branch in full:  

Exact designation of account haider:  

IBAN 
code:  
BIC/Swift:  

 

KREDIET BANK 
(KBC)  

Rade Kruislaan 30, 13530 Hauthalen, BELGIUM  

EUREKO b.v.b.a.  

 

 
ARTICLE 1.6 - GENERAL ADMINISTRATIVE PROVISIONS  

Any communication relating to the Contract shall be made in writing and shall bear the Contra ct number.  
Ordinary mail shall be deemed to have been received by ILE on the date on which it is registered by the  
department responsible indicated belaw. Communications shall be se nt to the following addresses:  

!!J.:  
Ustav Krajinnej ekologie Slovenskej akademie vied (lLE-SAS)  

Attn : Mr Lubos Halada  
Štefánikova 3, P.O.BOX 254  
81499 Bratislava  

Slovakia  

 
Contractor: 

. EUREKO b.v.b.a.  

Attn : Mr Marc Roekaerts  
Ringlaan 57  
B- 3530 Houthalen  
Belgium  

 

ti  

 
The work referred to in Article 1-4.4 must be submitted in English. The final report must be sent to ILE in  

duplicate on paper as well as in a digital format approved by ILE.  

ARTICLE l. 7- APPUCABLE LAW AND SETILEMENT OF DISPUTES  

1.7.1. The Contract shall be governed by the national substantive law of Slovakia.  

 1.7.2.  Any dispute between the parties resulting from the interpretation or application of the Contra ct,  
which cannot be settled amicably, shall be brought before the courts of Bratislava.  
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11- GENERAL CONDITIONS  

ARTICLE 11.1- PERFORMANCE OF THE CONTRACT  

 11.1.1.  The Contractor shall perform the Contract to the highest professional standards. The Contractor shall  

have sole responsibility for complying with any legal obligations incumbent on him, notably those  

resulting from employment, tax and social legislation.  

 11.1.2.  The Contractor shall have sole responsibility for taking the necessary steps to obtain any permit or  

licence required for performance of the Contract under the Iaws and regulations in force at the place  

where the tasks assigned to him are to be executed.  

 11.1.3.  Without prejudice to Article 11.3 any reference made to the Contractor's staff in the Contract shall  

relate exclusively to individuals involved in the performance of the Contract.  

 11.1.4.  The Contractor must ensure that any staff performing the Contract have the professional  

qualifications and experience required for the execution of the tasks assigned to him.  

 11.1.5.  The Contractor shall neither represent the ILE, the Museum or the Agency nor behave in any way  
that would give such an impression. The Contractor shall inform third parties that he does not belong  
to the Slovakia, the French or the European public service.  

11.1.6. The Contractor shall have sole responsibility for the staff that executes the tasks assigned to him.  

The Contractor shall make provision for the following employment or service relation with his staff:  

· staff executing the tasks assigned to the Contractor may not be given orders direct by ILE,  
the Museum or the Agency;  

· ILE, the Museum or the AgEill1cy may not under any circumstances be considered to be the  

staff's employer and the said staff shall undertake not to invoke in respect of ILE, the  

Museum or the Agency any right arising from the contractual relationship between ILE and  

the Contractor.  

 11.1.7.  In the event of disruption resulting from the action of a member of the Contractor's staff working on  
ILE, the Museum or the Agency premises or in the event of the expertise of a member of the  
Contractor's staff failing to correspond to the profile required by the Contra ct, the Contractor shall  
replace him without delay. ILE shall have the right to request the replacement of any such member  
of staff, stating its reasons for so doing. Replacement staff must have the necessary qualifications  
and be capable of performing the Contract under the same contractual conditions. The Contractor  
shall be responsible for any delay in the execution of the tasks assigned to him resulting from the  
replacement of sta ff in accordance with this Article.  

 11.1.8.  Should any unforeseen event, action or omission directly or indirectly hamper execution of the tasks,  
either partially or totally, the Contractor shall immediately and on his own initiative record it and  
report it to ILE. The report shall include a description of the problem and an indication of the date on  
which it started and of the remedial action taken by the Contractor to ensure full complianee with  
his obligations under the Contract. In such event the Contractor shall give priority to solving the  
problem rather than determining liability.  

 11.1.9.  Should the Contractor fail to perform his obligations under the Contract in accordance with the  

provisions la id down therein, ILE may - without prejudice to its right to terminate the  
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Contract - reduce or recover payments in proportion to the scale of the failure. In addition, ILE may  
impose penalties or liquidated damages provided for in Article 11.15.  

ARTICLE 11.2 - L1ABILlTY  

11.2.1.  ile shall not be liable for damage sustained by the Contractor in performance of the Contract except  
in the event of wilful misconduct or gross negligence on the part of ILE.  

 11.2.2.  The Contractor shall be liable for any loss or dam age caused by himself in performance of the  
Contract. ILE shall not be liable for any act or default on the part of the Contractor in performance of  
the Contract.  

 11.2.3.  The Contractor shall provide compensation in the event of any action, claim or proceeding brought  
against ILE by a third party as a result of damage caused by the Contractor in performance of the  
Contract.  

 11.2.4.  In the event of any action brought by a third party against ILE in connection with performance of the  
Contract, the Contractor shall assist ILE. Expenditure incurred by the Contractor to this end may be  
borne by ILE.  

 11.2.5.  The Contractor shall take out insurance against risks and damage relating to performance of the  
Contract if required by the relevant applicable legislation. He shall take out supplementary insurance  
as reasonably required by standard practice in the industry. A copy of all the relevant insurance  
contracts shall be sent to ILE sh ou Id it so request.  

ARTICLE 11.3 - CONFLICT OF INTERESTS  

 11.3.1.  The Contractor shall take all necessary measures to prevent any situation that could compromise the  
impartial and objective performance of the Contra ct. Such conflict of interests could arise in  
particular as a result of economic interest, political or national affinity, family or emotional ties, or  
any other relevant connection or shared interest. Any conflict of interests which could arise during  
performance of the Contract must te notified to ILE in writing without delay. In the event of such  
conflict, the Contractor shall immediately take all necessary steps to resolve it.  

ILE reserves the right to verify that such measures are adequate and may require additional  
measures to be taken, if necessary, within a time limit which it shall set. The Contractor shall ensure  
that his staff, board and directors are not placed in a situation which could give rise to conflict of  
interests. Without prejudice to Article 11.1 the Contractor shall replace, immediately and without  
compensation from ILE, any member of his sta ff exposed to such a situation.  

11.3.2. The Contractor shall abstain from any contact likely to compromise his independence.  

11.3.3. The Contractor declares:  
· that he has not made and will not make any offer of any type whatsoever from which an  

advantage can be derived under the Contract,  

· that he has not granted and will not grant, has not sought and will not seek, has not  
attempted and will not attempt to obtain, and has not accepted and will not accept, any  
advantage, financial or in ki nd, to or from any party whatsoever, where such advantage  
constitutes an illegal practice or involves corruption, either directly or indirectly, inasmuch as  
it is an incentive or reward relating to performance of the Contract.  
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11.3.4.  The Contractor shall pass on all the relevant obligations in writing to his staff, board, and directors as  

well as to third parties involved in performance of the Contract. A copy of the instructions given and  

the undertakings made in this respect shall be se nt to ILE should it so request.  

ARTICLE 1I.4-GENERAL PROVISIONS CONCERNING PAYMENTS  

11.4.1. Pavments shall be deemed to have been made on the date on which ILE's account is debited.  

 11.4.2.  The payment periods referred to in Article 1.4 may be suspended by I LE at any time if it informs the  

Contractor that his payment request is not admissible, either because the amount is not due or  

because the necessary supporting documents have not been properly produced. In case of doubt on  

the eligibility of the expenditure indicated in the payment request, ILE may suspend the time limit  

for payment for the purpose of further verification, including an on-the-spot check, in order to  

ascertain, prior to payment, that the expenditure is eligible.  

ILE shall notify the Contractor accordingly by registered letter with acknowledgment of receipt or  

equivalent. Suspension shall take effect from the date of dispatch of the letter. The remainder of the  

period referred to in Article 1.4 shall begin to run again once the suspension has been lifted.  

 11.4.3.  In the event of late payment the Contractor may claim interest within two months of receiving the  
payment. Interest shall be calculated at the rate applied by the European Central Bank to its most  
recent main refinancing operations ("the reference rate") plus seven percentage points ("the  
margin"). The reference rate in force on the first day of the month in which the payment is due shall  
apply. Such interest rate is published in the C series of the Official Journal of the European Union.  
Interest shall be payable for the period elapsing from the calendar day following expiry of the time  
limit for payment up to the day of payment. Suspension of payment by ILE may not be deemed to  
constitute late payment.  

•  
ARTICLE 11.5 - RECOVERY  

 11.5.1.  If total payments made exceed the amount actually due under the Contract or if recovery is justified  

in accordance with the terms of the Contract, the Contractor shall reimburse the appropriate  

amount in euro on receipt of the debit note, in the manner and within the time limits set by ILE.  

 11.5.2.  In the event of failure to pav by the deadline specified in the request for reimbursement, the sum  
due shall bear interest at the rate indicated in Article 11.4. Interest shall be payable from the calendar  
day following the due date up to the calendar day on which the debt is repaid in full.  

 11.5.3.  ILE may, after informing the Contractor, recover amounts established as certain, of a fixed amount  
and due by offsetting, in cases where the Contractor also has a claim on ILE that is certain, of a fixed  
amount and due.  

ARTICLE 11.6 - REIMBURSEMENTS  

 11.6.1.  Where provided by the Special Conditions or by Annex l, ILE shall reimburse the expenses which are  

directly connected with execution of the tasks on production of supporting documents, including  

receipts and used tickets.  
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 11.6.2.  Travel and subsistence expenses shall be reimbursed, where appropriate, on the basis of the  
shortest itinerary.  

11.6.3. Travel expenses shall be reimbursed as follows:  

al travel by air shall be reimbursed up to the maximum cost of an economy class ticket at the time of  
the reservation; The lowest rate search is the rule;  

b] travel by boat or rail shall be reimbursed up to the maximum cost of a 2nd class ticket;  

cl travel by car shall be reimbursed at the rate of one 2nd class rail ticket for the same journey and on  
the same day;  

dl traveloutside Community territory shall be reimbursed under the general conditions sta ted above  
provided it has been foreseen in Annex I or that ILE has given its prior written agreement.  

11.6.4. Subsistence expenses shall be reimbursed as follows:  

al Accommodation costs are reimbursed at actual costs on presentation of an invoice;  

b] for journeys of less than 200 km (return trip) no subsistence allowance shall be payable;  

cl daily subsistence allowance shall be payable only on receipt of a supporting document proving that  
the person concerned was present at the place of destination;  

 11.6.5.  The cost of shipment of equipment or unaccompanied luggage shall be reimbursed provided the ILE  

has given prior written authorisation.  

ARTICLE 11.7 - OWNERSHIP OF THE RESULTS - INTELLECTUAL AND INDUSTRIAL PROPERTY  

 11-7-1  Any results or rights thereon, including copyright and other intellectual or industrial property rights,  

obtained in performance of the Co.,tract, shall be owned solely by ILE, which may use, publish,  

assign or transfer them as it sees fit, without geographical or other limitation, except where  

industrial or intellectual property rights exist prior to the Contract being entered into.  

ARTICLE 11.8 - CONFIDENTIALlTY  

 11.8.1.  The Contractor undertakes to treat in the strictest confidence and not make use of or divulge to third  

parties any information or documents which are linked to performance of the Contract. The  

Contractor shall continue to be bound by this undertaking after completion of the tasks.  

 11.8.2.  The Contractor shall obtain from each member of his staff, board and directors an undertaking that  

they will respect the confidentiality of any information which is linked, directly or indirectly, to  

execution of the tasks and that they will not divulge to third parties or use for their own benefit or  

that of any third party any document or information not available publicly, even after completion of  

the tasks.  
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ARTiClE 11.9 - USE, DISTRIBUTION AND PUBlICATION OF INFORMATION  

 11.9.1.  The Contractor shall authorise ILE to process, use, distribute and publish, for whatever purpose, by  

whatever means and on whatever medium, any data contained in or relating to the Contra ct, in  

particular the identity of the Contractor, the subject matter, the duration, the amount paid and the  

reports.  

 11.9.2.  Unless otherwise provided by the Special Conditions, ILE shall not be required to distribute or  
publish documents or information supplied in performance of the Contract. If it decides not to  
publish the documents or information supplied, the Contractor may not have them distributed or  
published elsewhere without prior written authorisation from ILE.  

 11.9.3.  Any distribution or publication of information relating to the Contract by the Contractor shall  

require prior written authorisation from ILE and shall mention the amount paid by ILE. It shall state  

that the opinions expressed are those of the Contractor only and do not represent ILE's official  

position.  

 11.9.4.  The use of information obtained by the Contractor in the course of the Contract for purposes other  

than its performance shall be forbidden, unless ILE has specifically given prior written authorisation  

to the contrary.  

ARTICLE 11.10 - TAXATION  

11.10.1. The Contractor shall have sole responsibility for compliance with the tax Iaws which apply to him.  
Failure to comply shall make the relevant invoices invalid.  

11.10.4. Invoices presented by the Contractor shall indicate his place of taxation for VAT purposes.  

 

'ARTICLE 11.11- FORCE MAJEURE  

 

•  
 
 11.11.1.  Force majeure shall mean any unforeseeable and exceptional situation or event beyond the control  

of the contracting parties which prevents either of them from performing any of their obligations  

under the Contract, was not due to error or negligence on their part or on the part of a  

subcontractor, and could not have been avoided by the exercise of due diligence. Defects in  

equipment or material or delays in making it available, labour disputes, strikes or financial  

problems cannot be invoked as force majeure unless they stem directly from a relevant case of  

force majeure.  

 11.11.2.  Without prejudice to the provisions of Article 11.1.8, if either contracting party is faced with force  
majeure, it shall notify the other party without delay by registered letter with acknowledgment of  
receipt or equivalent, stating the nature, likely duration and foreseeable effects.  

 11.11.3.  Neither contracting party shall be held in breach of its contractual obligations if it has been  
prevented from performing them by force majeure. Where the Contractor is unable to perform his  
contractual obligations owing to force majeure, he shall have the right to remuneration only for  
tasks actually executed.  

11.11.4. The contracting parties shall take the necessary measures to reduce damage to a minimum.  
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ARTICLE 11.12 - SUBCONTRACTING  

 11.12.1.  The Contractor shall not subcontract nor cause the Contract to be performed in fact by third  
parties.  

ARTICLE 11.13 - ASSIGNMENT  

 11.13.1.  The Contractor shall not assign the rights and obligations arising from the Contract, in whole or in  

part, without prior written authorisation from ILE.  

 11.13.2.  In the absence of the authorisation referred to in 1 above, or in the event of failure to observe the  
terms thereof, assignment by the Contractor shall not be enforceable agai nst and shall have no  
effect on ILE.  

ARTICLE 11.14 - TERMINATION BY ILE  

11.14.1. ILE may terminate the Contract in the following circumstances:  

 (a)  where the Contractor is being wound up, is having his affairs administered by the courts, has  
entered into an arrangement with creditors, has suspended business activities, is the subject of  
proceedings concerning those matters, or is in any analogous situation arising from a similar  
procedure provided for in national legislation or regulations;  

 (b)  where the Contractor has been convicted of an offence concerning his professional conduct by a  

judgment which has the force of res judicata;  

 (c)  where the Contractor has been guilty of grave professional misconduct proven by any means which  

the contracting authority can justify;  

 (d)  where the Contractor has not fulfilled obligations relating to the payment of social security  
contributions or the payment of taxes in accordance with the legal provisions of the country in which  
he is established or with th ose of the country applicable to the Contract or those of the country  
where the Contract is to be performJ'd;  

 (e)  where ILE seriously suspects the Contractor of fraud, corruption, involvement in a criminal  

organisation or any other illegal activity detrimental to ILE's financial interests;  

 (f)  where the Contractor is in breach of his obligations under Article 11.3;  

 (g)  where the Contractor was guilty of misrepresentation in supplying the information required by ILE as  

a condition of participation in the Contra ct procedure or failed to supply this information;  

 (h)  where a change in the Contractor's legal, financial, technical or organisational situation could, in ILE's  

opinion, have a significant effect on the performance of the Contract;  

 (i)  where execution of the tasks has not actually commenced within three rnonths" of the date  

foreseen, and the new date proposed, if any, is considered unacceptable by the ILE;  

 ol  where the Contractor is unable, through his own fault, to obtain any permit or licence required for  
performance of the Contra ct;  
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 (k)  where the Contractor, after receiving formal notice in writing to comply, specifying the nature of the  
alleged failure, and after being given the opportunity to remedy the failure within areasonable  
period following receipt of the formal notice, remains in serious breach of his contractual  
obligations.  

 11.14.2.  In case of force majeure, notified in accordance with Article ll.Ľl', either contracting party may  

terminate the Contract, where performance thereof cannot be ensured for a period corresponding  

to at least to one fifth of the period la id down in Article 1.2.  

 11.14.3.  Prior to termination under point el, h) or k), the Contractor shall be given the opportunity to  

submit his observations.  

11.14.4 Termination shall take effect on the date on which a registered letter with acknowledgment of  

receipt terminating the Contract is received by the Contractor, or on any other date indicated in the  

letter of term i nation.  

11.14.5. Consequences of termination:  

In the event of ILE terminating the Contract in accordance with this Article and without prejudice to  
any other measures provided for in the Contra ct, the Contractor shall waive any claim for  
consequential damages, including any loss of anticipated profits for uncompleted work. On receipt  
of the letter terminating the Contract, the Contractor shall take all appropriate measures to  
minimise costs, prevent damage, and cancel or reduce his commitments. He shall draw up the  
documents required by the Special Conditions for the tasks executed up to the date on which  
termination takes effect, within a period not exceeding sixty days from that date.  

ILE may claim compensation for any damage suffered and recover any sums paid to the Contractor  

under the Contra ct.  

On termination ILE may engage arfi{ other contractor to complete the services. ILE shall be entitled  

to claim from the Contractor all extra costs incurred in making good and completing the services,  

without prejudice to any other rights or guarantees it has under the Contract.  

ARTICLE 11.15 -lIQUIDATED DAMAGES  

Should the Contractor fail to perform his obligations under the Contract within the time limits set by the  
Contra ct, then, without prejudice to the Contractor's actual or potential liability incurred in relation to the  
Contract or to ILE's right to terminate the Contract, ILE may decide to impose liquidated damages of 0.2%3 of  
the amount specified in Article 1.3 per calendar day of delay. The Contractor may submit arguments against  
this decision within thirty days of notitication by registered letter with acknowledgement of receipt or  
equivalent. In the absence of reaction on his part or of written withdrawal by ILE within thirty days of the  
receipt of such arguments; the decision imposing the liquidated damages shall become enforceable. These  
liquidated damages shall not be imposed where there is provision for interest for late completion. ILE and  
the Contractor expressly acknowledge and agree that any su ms payable under this Article are in the nature  
of liquidated damages and not penalties, and represent areasonable estimate of fair compensation for the  
losses that may be reasonably anticipated from such failure to perform obligations.  
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ARTICLE 11.16 - CHECKS AND AUDITS  

11.16.1.  Pursuant to Article 142 of the Financial Regulation applicable to the general budget of the  

European Communities, the European Court of Auditors shall be empowered to audit the  

documents held by the natural or legal persons receiving payments from the budget of the  

European Communities from signature of the Contract up to five years after payment of the  

balance.  

 11.16.2.  ILE or an outside body of its choice shall have the same rights as the European Court of Auditors for  

the purpose of checks and audits limited to compliance with contractual obligations from signature  

of the Contract up to five years after payment of the balance.  

 11.16.3.  In addition, the European Anti Fraud Office may carry out on-the-spot checks and inspections in  
accordance with Council Regulation (Euratom, EC) No 2185/96 and Parliament and Council  
Regulation (EC) No 1073/1999 from signature of the Contract up to five years after payment of the  
balance.  

ARTICLE 11.17 - AMENDMENTS  

Any amendment to the Contract shall be the subject of a written agreement concluded by the contracting  

parties. An oral agreement shall not be binding on the contracting parties.  

ARTICLE 11.18 - SUSPENSION OF THE CONTRACT  

Without prejudice to ILE's right to terminate the Contract, ILE may at any time and for any reason suspend  
execution of the tasks under the Contract or any part thereof. Suspension shall take effect on the day the  
Contractor receives notification by registered letter with acknowledgment of receipt or equivalent, or at a  
later date where the notification so provides. ILE may at any time following suspension give notice to the  
Contractor to resume the work suspended. The Contractor shall not be entitled to claim compensation on  
account of suspension of the Contra ct or of part thereof.  

SIGNATURES  

 · · 
For the Contractor,  

Rita NILlS  

EUREKa b.v.b.a  

 

Signature                             Signature                                         

Done at Houtalen, on                  Done at          

In duplicate in English.  

 

For ILE,  
Dr. Zita IZAKOVICOVA  
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Annex 1  

Support to Emerald implementation and reporting and to  

development of an indicator on protected areas in six ENI Eastern countries  

Purpose and context of the contract  

As part of the ENI-SEIS East project, it is foreseen that the EEA and partner organisations of the European  
Topic Centre on Biological Diversity provide scientific and technical support to the six Eastern European  
countries of the European Neighbourhood Policy (Armenia, Azerbaijan, Belarus, Georgia, Moldova and  
Ukraine) to strengthen their environmental monitoring and information management based on the SEIS  
principles. In relation to biodiversity this entails support to the implementation of the Emerald network  
under the Bern Convention as well as production of an indicator on protected areas following UNECE and  
SEB I standards.  

Subject of the contract  

AII activities should be performed in close interaction with ILE-SAS and the Council of Europe secretariat, as  

follows:  

1. Support the preparation, organisation and follow-up of two regional workshops on reporting requirements, related  
to habitats listed in Resolution 4 and spedes listed in Resolution 6 of the Bem Convention  

2. As part of a first regional workshop scheduled in February 2018, the contractor will initiate building  
capacity with national experts of ~e six Eastern European countries in reporting on species and  
habitats conservation status, making use of reporting formats and guidelines adapted from Art 17  
and Art 12 reporting under the Nature Directives (and adopted by the Standing Committee of the  
Bern Convention)  

The contractor will also support framing the work with national experts on the application of  
international standards for GIS, specifically with the use of a pan-European 10 x 10 km grid  

2. As part of a second regional workshop scheduled in September 2018, the contractor will gather experience  
from national experts in implementing the reporting rules, help solving possible problems faced, suggest  
ways forward, and document the process with the view to ensure a full reporting on selected species and  
habitats by Contracting Parties to the Bern Convention in 2019  

3. The contractor will prepare a report on the main outcomes of these two workshops  

4. Support the preparation, organisation and follow up of two Biogeographical seminars on Emerald  
sufficiency assessments  

5. As part of the first Emerald biogeographical seminar, the contractor will:  

· Based on the most recent databases delivered by Armenia, Azerbaijan and Georgia, prepare  
sufficiency assessments for plants and habitats in relation to Emerald sites proposed by these  
countries  
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· Support the preparation, by the Council of Europe, of the Emerald biogeographical seminar to  
be held in Georgia the second week including for drafting the agenda of the meeting and  
identification of participants  

· Lead the discussion on sufficiency assessments for selected plant species and habitats  

· In close collaboration with other experts from ILE-SAS and MNHN, compile the draft list of  
updated sufficiency conclusions to be further sent to all participants, by the Council of Europe,  
for validation  

· Gather possible comments from participants on the draft list of updated sufficiency conclusions  
and prepare a final version for upload on the Emerald reference portal  

2. As part of the second Emerald biogeographical seminar, the contractor will:  

· Based on the most recent databases delivered by Belarus, Moldavia and Ukraine, prepare  
sufficiency assessments for selected bird species in relation to Emerald sites proposed by these  
countries  

· Support the preparation, by the Council of Europe, of the Emerald biogeographical seminar including  
for drafting the agenda of the meeting and identification of participants  

· Lead the discussion on sufficiency assessments for selected bird species  

· In close collaboration with other experts from MNHN, compile the draft list of updated sufficiency  
conclusions to be further se nt to all participants, by the Council of Europe, for validation  

· Gather possible comments from participants on the draft list of updated sufficiency conclusions  
and prepare a final version for upload on the Emerald reference portal  

3. Ensure a helpdesk function to the ENI East countries in using the Standard Data Form Tool for  
reporting the data to the EEA CDR  

In close relation with the European Environment Agency, the contractor will:  

· Provide answers to countries on all content-related questions which might be raised concerning  
annual reporting on Emerald sites  

· Identify, document 

and report possible 

tool bugs  

•  
· Ensure quality-check of data reported to CDR  

· After adoption, by the Standing Committee of the Bern Convention, of the list of candidate and  
formally adopted Emerald sites, make data available to Council of Europe and to the EEA  

4. Provide support on specific taxonomic and coding issues related to possible additions to Resolution 6  
of the Bern Convention  

Provide feedback to proposals on species checklists prepared by MNHN as part of the streamlining  

between Bern Convention Resolution 6 and Nature Directives (Annex I of the Birds Directive and Annex  

"of the Habitats Directive).  

5. Support to implementation of the indicator on protected areas  

Taking as a reference point the UN-ECE report on "Progress in the production of and sharing of a core set of  

environmental indicators in countries of South-Eastern and Eastern Europe, Caucasus and Central Asia", and  

in close collaboration with the MNHN, the contractor will:  

· Support the organisation and follow up of a training meeting with experts from ENI East countries  
concerning the preparation of an indicator on protected areas, in line with the UN-ECE Dl indicator  
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and the SEBI 07 indicator.The meeting is to be organised back to back with the first regional  
workshop on reporting to be held in February 2018 (see activity 1.1.)  

· Ensure that each ENI East country prepares an indicator on protected areas documented  

according to UN-ECE Dl indicator, extended to Emerald (according to SEBI 07) and makes it  

available on the relevant national portal  

6. Participate in coordination meetings, report and communicate on main outcomes of the work  

The contractor will:  

· Participate in preparatory meetings and teleconferences, including a preparatory meeting with  
ILE and MNHN experts, to be held in Bratislava in August 2017  

· Support the preparation of background documents and final reports as described under  
"Milestones" and "Deliverables"  

Meetings  

Coordination meeting in Bratislava, SK with ILE and MNHN experts August 2017  

 First biogeographical seminar in Georgia  2nd week November 2017  

 First regional workshop on reporting  February 2018  

 Meeting on indicator on protected areas  February 2018  

(Back to back with ľ
t regional workshop on reporting)  

 Second biogeographical seminar  March/April 2018 (tbc)  

 Second regional workshop on reporting  September 2018  

 Other coordination meetings  tbc  

"  
Milestones:  

· Preparation of draft ASCls sufficiency conclusions on selected plant and habitats species in support to  
discussions with countries within the first biogeographic seminar: 10 October 2017  

• Background documents in support to first regional workshop: 25 January 2018  

· Preparation of draft ASCls sufficiency conclusions on bird species in support to discussions with  

countries within the second biogeographic seminar: 2 weeks before second biogeographic seminar  

Q22018  

Deliverables:  

· Database with conclusions on the first biogeographic seminar, including reference list of species and  
habitats per country and biogeographic regions: 10 December 2017  

· Database with conclusions of the second biogeographic seminar including ASCls' proposals by  
individual countries: 3 weeks after seminar (Q2 2018)  

· Report on the status of development of indicator related to protected areas, including possible  
shortcomings: 10 October 2018  

• Synthetic report on main outcomes of the work: 8 November 2018  

Page I 14  



· 
Subcontract ILE / Eureko  

Working language  

AII documentation and reports will be in English.  

Place of performance  

The work can be performed from the contractor's premises.  

Duration  

The contract shall enter into force on the date on which it is signed by the last contracting party. It will last  
until 30 November 2018  

Volume of contract  

The maximum budget available for the contract is 33 775 - EUR.  

Travel and accommodation costs for meetings should be covered under this budget and will be reimbursed  
according to the table below  

 

 Hotel *  Lunch  Diner  

Armenia  120,90  32,55  32,55  

Azerbaídjan  132,60  35,70  35,70  

Belarus  97,50  26,25  26,25  

Georgia  113,75  30,63  30,63  

 •   
Moldavia  122,20  32,90  32,90  

Ukraine  135,20  36,40  36,40  

Bratislava  79,30  21,35  21,35  

Copenhague  145,60  39,20  39,20  

* Hotel will be reimbursed at real cost upon presentation of an invoice. Maximum should not exceed  
amounts indicated in the table.  
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