

## ANNEX 1

to the contract of services Nr. 1/2019~2022- NEEMO EE1G of Mr. Mihai Adamescu

### DAYS ASSIGNED TO THE MONITORING EXPERT:

**19.75 days** dedicated to **monitoring** of open LIFE projects" based on data provided by the NEEMO management as valid on 07/01/2019 and calculated as follows.

20.5 days allocated in SCO1\_02 contract (1.1.2019-30.6.2019) for the monitoring expert's projects

*minus*

0.75 days allocated to the reserve tank for TLE-QC for SCO1\_02 period\*\*

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler during** the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management.

Similarly, for any other reason the number of days for LIFE2017 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the quality control at JLE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMb-TLE Regional Meeting (up to 2 days), MEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to other (special) tasks\*\*\* registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract,

- \* 3 below listed open LIFE projects assigned for monitoring in SCO1\_02 contract
- 0.25 day per project per half-year out of the total number of project days is allocated to the reserve tank to pay the quality control at JLE regional team level.
- The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

Project code	Allocation  Of wds
LIFE11 NAT/RO/000828	6.5
LIFE13 NAT/RO/000205	7.5
LIFE16 NAT/RO/000778	6.5
Monitorina total wds JLE projects	20.50
QC allocation for reserve tank	-0.75
Contracted total wds	<b>19.75</b>

Dr. Zita Izakovičová  
Director JLE SAS

Signature:

Mr. Mihai Adamescu  
NEEMO monitoring expert

Signature: