

## ANNEX2

to the contract of services Nr. 2/2019-2022 - NEEMO EEIG of Mr. Mirosław Gwiazdowicz

### DAYS ASSIGNED TO THE MONITORING EXPERT:

**38.5 days** dedicated to **monitoring** of open LIFE projects\* based on data provided by the NEEMO management as valid on 01/08/2019 and calculated as follows:

40 days allocated in SC03 \_04 contract (1.7.2019-30.6.2020) for the monitoring expert's projects

*minus*

1.5 days allocated to the reserve tank for ILE-QC for SC03\_04 period\*\*

This number of days is provisional and **may decrease if any of the as signed LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE20 18 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the quality control at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this 'contract period;

additional days for NEEMO--E Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to other (special) tasks\*\*\* registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

- \* 3 below listed open LIFE projects assigned for monitoring in SC03 \_04 contract
- \*\* 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
- \*\*\* The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

Project code	Allocation ofwd
LIFE13 INF PL OOO039	12
LIFE14 CCA PL OOO101	16
LIFE 17 CCM/PL OOO0 16	12
Monitoring total wds ILE projects	40
QC allocation for reserve tank	-1.5
<b>Contracted total wds</b>	<b>38.5</b>

Dr. Zita Izakovičová  
Director ILE SAS  
Signature:

Mr. Mirosław Gwiazdowicz  
NEEMO monitoring expert

Signature: