

ANNEX5

to the contract of services Nr. 14/2019-2022 - NEEMO EEIG of Mr. Stanislaw Tworek

DAYS ASSIGNED TO THE MONITORING EXPERT:

140.63 working days calculated as follows:

118.63 days dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 03/08/2020 and calculated as follows:

122.13 days allocated in SC05_06 contract (1.7.2020-30.6.2021) for the monitoring expert's projects

minus

3.5 days allocated to the reserve tank for ILE-QC for SC05_06 period**

22 days dedicated to **coordination** of ILE regional team

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2019 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to other (special) tasks*** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

- * 8 below listed open LIFE projects assigned for monitoring in SC05_06 contract
- ** 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
- *** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation ofwds
1.	LIFE13 NAT/PU000032	13
2.	LIFE15 GIEIPU000959	12
3.	LIFE15 NATIPU000728	15

4.	LIFE16 NAT/PL/000766	15
5.	LIFE17 NAT/PL/000018	15
6.	LIFE 19 GIE/PL/000398	10.38
7.	LIFE14 IPE/PL/021 (co-monitoring)	29.75
8.	LIFE 19 IPC/PL/005 (co-monitoring)	12*
	Monitoring total wds ILE projects	122.13
	QC allocation for reserve tank	-3.5
	Coordination of ILE regional team	22
	Contracted total wds	140.63

*estimated number of wds based on draft proposal; number of wds might have to be adjusted

Dr. Zita Izakovičová
Director ILE SAS

Signature:

Mr. Stanislaw Tworek
NEEMO monitoring expert

Signature:

