



Co-funded by the
European Union

NEXT

CONSORTIUM AGREEMENT
[DIGITAL TRANSFORMATIONS FOR SUPPORTING NEXT-GENERATION LABOUR]
[PROJECT 101129022 — NEXT]

BETWEEN:

SLOVENSKA TECHNICKA UNIVERZITA V BRATISLAVE (STUBA), PIC 999868823, established in VAZOVOVA 5, BRATISLAVA 81243, Slovakia, *represented by Dr. h. c. prof. h. c. prof. Dr. Ing. Oliver Moravčík, Rector of University*

hereinafter referred to as "the Coordinator"

AND

DUBLIN CITY UNIVERSITY (DCU), PIC 999892588, established in Glasnevin, DUBLIN 9, Ireland, *represented by Prof. John Dooley, Vice President for Research*

NATIONAL TECHNICAL UNIVERSITY OF UKRAINE IGOR SIKORSKY KYIV POLYTECHNIC INSTITUTE (ISKPI), PIC 998145715, established in 37 BERESTEISKYI AVENUE, KYIV 03056, Ukraine, *represented by Dr.Sc.Prof. Mykhailo Zgurovskyi, Rector of University*

CESKE VYSOKE UCENI TECHNICKE V PRAZE (CVUT), PIC 999848744, established in JUGOSLAVSKYCH PARTYZANU 1580/3, PRAHA 160 00, Czechia, *represented by doc. RNDr. Vojtěch Petrářek, CSc., Rector of University*

FH KAERNTEN - GEMEINNUETZIGE GmbH (CUAS), PIC 887306531, established in EUROPASTRASSE 4, VILLACH 9524, Austria, *represented by Dr. Claudia Pacher, Head of Research*

IVAN FRANKO NATIONAL UNIVERSITY OF LVIV (IFNUL), PIC 967410489, established in UNIVERSYTETSKA 1, LVIV 79000, Ukraine, *represented by Prof. Volodymyr Melnyk, Rector of University*

ODESA POLYTECHNIC NATIONAL UNIVERSITY (OPNU), PIC 888776857, established in SHEVCHENKO AVE 1, ODESA 65044, Ukraine, *represented by Prof. Hennadii Oborskyi, Rector of University*

CHERKASY STATE TECHNOLOGICAL UNIVERSITY (ChSTU), PIC 960130251, established in SHEVCHENKO BOULEVARD 460, Cherkasy 18006, Ukraine, *represented by Dr.Sc.Prof. Oleg Grygor, Rector of University*

hereinafter, jointly or individually, referred to as "Partners" or „Partner“

The coordinator and Partners together will be referred as „Project participants “

CONTRACT BETWEEN THE COORDINATOR AND THE PARTNERS FOR IMPLEMENTATION OF PROJECT **101129022**
— **NEXT**



for the purposes of participating in the project **“DIGITAL TRANSFORMATIONS FOR SUPPORTING NEXT-GENERATION LABOUR”**, that runs from 01-11-2023 until 31-10-2026 under the Erasmus+ programme, project number: **101129022** (hereinafter referred to as "the project")

Have agreed as follows

Article 1/Subject

1. The Beneficiary and the Partners commit themselves to carrying out the work programme covered by this contract.
2. This work programme comes under the **Grant Agreement No. 101129022 — NEXT — ERASMUS-EDU-2023-CBHE** concluded between **European Education and Culture Executive Agency** hereafter named **EACEA**, the Coordinator, hereafter named **STUBA** and the Partners whose are listed as beneficiaries of this Grant Agreement.
3. GA including its annexes is an integral part of this contract, binding for the Coordinator and for the Partners; it is contained in Annex 1 of this contract.
4. The subject matter of this contract and the related work programme are detailed in the annexes, which form an integral part of this contract and that each party declares to have read and approved. Mandatory rules and the project description are provided in **Annex 6 (Erasmus+ Programme Guide)** and **Annex 7 (Project Application)**.
5. In case of a different wording, **Annex 3 Clause 1** shall prevail over the corresponding clauses of the Project Application.

Article 2/Duration

1. The duration of the action referred to in Article 1 is **36 months**. It starts on **1. 11. 2023** and ends on **31. 10. 2026**.
2. This contract enters into force on one day after the date of its publication in the Register of Contracts (<https://crz.gov.sk/>) and terminates at the moment of payment of the balance of the contract, as mentioned in Article 8.
3. The period of eligibility of costs starts on **1. 11. 2023** and terminates on **31. 10. 2026**.

Article 3/Obligations of the Coordinator

The Coordinator shall undertake:

1. to take all steps necessary to prepare for, perform and correctly manage the work programme set out in this contract and in its annexes, in accordance with the objectives of the project as set out in the GA;



2. to notify and provide the Partner with any Amendments made to the GA concluded with EACEA;
3. to define in conjunction with the Partners the role, rights, and obligations of Project participants;
4. to comply with all the provisions of GA binding the Coordinator to EACEA.

Article 4/Obligations of the Partners

The Partners shall undertake:

1. to take all steps necessary to prepare for, perform and correctly manage the work programme set out in this contract and in its annexes, in accordance with the objectives of the project as set out in the GA concluded between EACEA and the Coordinator;
2. to comply with all the provisions of GA binding the Coordinator to EACEA;
3. to communicate to the Coordinator any information or document required by the latter that is necessary for the management of the project;
4. to accept responsibility for all information communicated to the Coordinator, including details of costs claimed and, where appropriate, ineligible expenses;
5. to define in conjunction with the Coordinator the role and rights and obligations of Project participants;
6. additional rules on rights and obligations related to background and results (as in Article 16 of Annex 1 - Grant Agreement N° 101129022 — NEXT — ERASMUS-EDU-2023-CBHE);

Article 5/Responsibilities of the Partners

1. The Partners shall provide without delay the Coordinator with any information that the latter may request from him concerning the carrying out of the work programme covered by this contract.
2. The Partners shall perform the tasks according to the instructions issued by the Coordinator.
3. The tasks shall be assigned to each Partner through the electronic system available from the web portal OpenProject: (<https://www.openproject.org/>)
4. The quality of the submitted tasks is verified by the Task owner. Should the quality of a submitted task be insufficient, the Task owner will use the portal Open Project (see above) system to ask the Partner to correct or supplement the submission.
5. The Partners shall make available to the Coordinator any document making it possible to check that the aforementioned work programme is being or has been carried out.
6. Specific tasks and responsibilities of the Partners are listed in **Annex 2** of this contract.

Article 6/Reports



1. The Partners shall provide the Coordinator with any information and document required for the preparation of the **Periodic report** and, where appropriate, with copies of all the necessary supporting documents completed and signed by the legal representative of the Partner by **30. 11. 2026** at the latest.
2. If the Beneficiary is instructed by **EACEA** to deliver any other interim/partial reports, the Partners will have similar obligations as in the preceding clauses with deadlines specified by the Coordinator.
3. The Partners undertake to provide the Beneficiary with properly completed financial statements within 15 days after being asked for them by the Coordinator. Properly completed financial statements are those statements completed by the Partner in English in the forms to be used for this purpose either under the conditions of the GA, or in accordance with the Coordinator's instruction regarding the appropriate forms.

Article 7/Monitoring and supervision

1. In relation to the Coordinator, the Partners are obliged to respond to the Coordinator's communications – namely to requests sent via the so-called priority e-mail as stipulated under Clause 3 of this Article – in an appropriate manner and within agreed time periods (response time). The Partners is also obliged to provide the Coordinator with the requested information relating to the implementation of the project and the fulfilment of the obligations assumed by the Partner under this contract. The usual response time for these purposes is considered to amount to three workdays following the day on which the e-mail was provably sent by the Coordinator to the Partner's address. The communication sent by the Partner to the Coordinator shall be in English (if not explicitly stated otherwise). In case the Partner does not respond to such communication in any manner within 3 weeks after the date the e-mail was provably sent by the Coordinator to the Partner's address, it constitutes a substantial breach of this contract, and the Coordinator is therefore entitled to withdraw from the contract as specified below.
2. In relation to the Coordinator as well as to other partners involved in the project, the Partner is obliged to check the so-called overview of the status of the project and the assigned tasks (hereinafter referred to as the "overview") as necessary, but at least once each calendar week. The overview will be published by the Coordinator, or a person authorized thereby, according to the progress of the project on the web portal (<https://www.openproject.org/>). The Partner has to check the specified web portal in time intervals stipulated above and perform all tasks assigned thereto. In case the Partner is not able to perform any of the assigned tasks, he shall inform the Coordinator, without any unnecessary delay, immediately after learning of the cause preventing the Partner from fulfilling the concerned task. At the same time, the Partner shall expressly inform the Coordinator about the fact/limitation, which appears to have caused the difficulty, and to agree upon the method of managing the resulting situation. If the Coordinator does not receive such information concerning the potential limitation that prevents the Partner from fulfilling the task within two calendar weeks following the date when the assigned task is published in the overview, the assigned task shall be deemed accepted by the Partner without reservations.
3. The Coordinator and the Partners have agreed on the following contact e-mail addresses. The included e-mail addresses have been agreed as the priority e-mail addresses, and they do not prevent the Partner from fulfilling the assumed obligations using another e-mail address. In case



of doubt or contradicting information provided by the Partner to the Coordinator, the information and the documents received by the Coordinator via the priority e-mail shall prevail.

- a) Priority e-mail address of the Coordinator: XXXXX
 - b) Priority e-mail addresses of the Project participants are specified in **Annex 3, Clause 3** of this contract.
4. Both the Coordinator and the Partners are obliged to confirm the acceptance of information or documents sent via the priority e-mail upon request of the other party, using the priority e-mail address or any other communication means.
 5. The Partner commits himself to use the templates and the methodical handbooks, as specified by the Coordinator.

Article 8/Financing, payments, bank account

1. The maximum amount of the grant to be received by the Partner is specified in **Annex 3, Clause 2** of this contract.
2. The actual amount of the grant received by the Partner will correspond to the eligible expenses duly declared by the Partner and approved by EACEA. Serious breach of contractual obligations may result in financial penalties, in accordance with the terms stated in the GA.
3. The maximum amount of the grant to be provided to the Partner will be structured as specified in Annex 4, Clause 2 of this contract.
4. The Coordinator commits himself to carrying out payments related to the subject matter of this contract to the Partners as follows:
 - a) After the Coordinator receives payment from EACEA, he will inform the Partners within three business days about received funds.
 - b) Each Partner is obligated to use form **REQUEST FOR FUNDS TRANSFER, provided in Annex 4 of this contract**. Each Partner can ask for amount up to 100% of their part of received payment.
 - c) The Partners can ask for payment multiples times in sums that together do not exceed their part of the received payment.
 - d) The Coordinator is obliged to process payment within ten business days from receiving signed form **REQUEST FOR FUNDS TRANSFER**.
 - e) The Partners are obliged to inform the Coordinator about received payment within five business days from receiving the payment.
 - f) The Coordinator can pay for some activities directly to cover the expenses of the parties. In this case, the paid amount is excluded from the amount that has to be transferred to the Partner's bank account, so the Partner will receive the reduced amount, while the total budget of the Partner will be unchanged.
5. All payments shall be regarded as advances pending explicit approval by EACEA of the final report, the corresponding cost statement, and the quality of the project results.



6. The Partner is responsible for providing financial resources for the project implementation in the case that the advances are delayed after the real spending of the budget.
7. The Coordinator and the Partners have agreed that all financial transactions under this contract will be made by means of bank transfer to the bank account of the Partner as specified in form **REQUEST FOR FUNDS TRANSFER**, signed by Partner's representative.

Article 9/Liability

1. Each contracting party shall release the other from any civil liability in respect of damages resulting from the performance of this contract, suffered by itself or by its personnel, to the extent that these damages are not due to the serious or intentional negligence of the other party or its personnel.
2. The Partner shall protect EACEA, the Coordinator and their personnel against any action for damages suffered by third parties, including project personnel, as a result of the performance of this contract, to the extent that these damages are not due to the serious or intentional negligence of EACEA, the Coordinator or their personnel.

Article 10/Amendments or additions and termination of the contract

1. Amendments to this contract shall be made only by a Contract Amendment signed on behalf of each of the parties by the signatories to this contract or their legal successors.
2. The Coordinator may terminate the contract if the Partner has inadequately discharged or failed to discharge any of the contractual obligations, insofar as this is not due to *force majeure*, after notification to the Partner by registered letter has remained without effect for 1 month.
3. The Partner shall immediately notify the Coordinator, supplying all relevant information, of any event likely to prejudice the performance of this contract.

Article 11/Jurisdiction clause

1. Failing amicable settlement, the appropriate District Court with geographical and subject-matter jurisdiction over the Coordinator (i.e., at the time of execution of this contract, the District Court for Bratislava 1) shall have sole competence to rule on any dispute between the contracting parties in respect of this contract.
2. The law applicable to this contract shall be the law of the Slovak Republic.

Article 12/Publication of this contract

1. The parties agree with publication of this contract in the register of contracts pursuant to the Act No. 211/2000 Z. z. Coll., On the register of contracts, as amended. The publication shall be ensured by the Slovak university of Technology in Bratislava; if one of the parties considers some of the information specified in the contract to be personal information or trade secrets, or data that cannot be published under the Act, such information must be explicitly identified during the contracting process.



Co-funded by the
European Union

NEXT

Article 13/List of annexes

1. Grant Agreement N° 101129022 — NEXT — ERASMUS-EDU-2023-CBHE
2. Tasks and responsibilities of the Partners
3. Budget, payments, and priority e-mail
4. Request for funds transfer
5. Erasmus+ Programme Guide
6. Project Application



Co-funded by the
European Union

NEXT

Article 14/Signatures

Project Coordinator:

Slovenská technická univerzita v Bratislave

Vazovova 5, 841 04 Bratislava, Slovak republic

represented by

Dr. h. c. prof. h. c. prof. Dr. Ing. Oliver Moravčík

Rector of Slovak University of Technology in Bratislava

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

Dublin City University

Glasnevin, DUBLIN 9, Ireland

represented by

Prof. John Doyle

Vice President for Research

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

**National Technical University of Ukraine
“Igor Sikorsky Kyiv Polytechnic Institute”**

37 Beresteiskyi avenue, Kyiv 03056, Ukraine

represented by

Dr.Sc.Prof. Mykhailo Zgurovskyi

*Rector of National Technical University of Ukraine
“Igor Sikorsky Kyiv Polytechnic Institute”*

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

České vysoké učení technické v Praze

Jugoslávských partyzánů 1580/3, Praha 160 00 Czech Republic

represented by

doc. RNDr. Vojtěch Petráček, CSc.

Rector of Czech Technical University in Prague

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

FH Kaernten - Gemeinnuetzig GmbH

Europastrasse 4, Villach 9524, Austria

represented by

Dr. Claudia Pacher

Head of FH Kärnten Research

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

Ivan Franko National University of Lviv

1 Universytetska street, Lviv 79000, Ukraine

represented by

Prof. Volodymyr Melnyk

Rector of Ivan Franko National University of Lviv

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

Odesa Polytechnic National University

1 Shevchenko avenue, 65044, Odesa, Ukraine

represented by

Prof. Hennadii Oborskyi

Rector of Odesa Polytechnic National University

.....

Date

.....

Signature



Co-funded by the
European Union

NEXT

Project Partner:

Cherkasy State Technological University

460 Shevchenko Boulevard, 18006 Cherkasy, Ukraine

represented by

Oleg Grygor

Rector of Cherkasy State Technological University

.....

Date

.....

Signature



Annex 2 – Tasks and responsibilities of the Partners

Task No.	Deliverables	Task Name	Work Package	Lead Beneficiary	Other participating Beneficiaries	Other participating Associated partners
T1.1	D1.1	Coordination agreement	WP1	STUBA	CVUT, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	-
T1.2	D1.2, D1.3, D1.4	Administrative coordination and management	WP1	STUBA	CVUT, DCU, ISKPI	-
T1.3	D1.5, D1.6	Quality assurance	WP1	DCU	STUBA, CVUT, CUAS, ISKPI, OPNU, IFNUL, ChSTU	-
T2.1	D2.1, D2.2	Analysis of 'digital' labour market trends and future requirements	WP2	DCU	STUBA, CVUT, CUAS, ISKPI, OPNU, IFNUL, ChSTU	ACT ATS
T2.2	D2.3	Analysis of 'digital' employee's needs	WP2	ISKPI	STUBA, CVUT, CUAS DCU, OPNU, IFNUL, ChSTU	ACT ATS
T2.3	D2.4	Elaboration of the recommendations for the learning resources content	WP2	CVUT	STUBA, CUAS, DCU,	
T3.1	D3.1	Creation of the NEXT-Study learning environment	WP3	CVUT	STUBA, DCU, ISKPI	
T3.2	D3.2	Creation of the NEXT-Collaboration virtual platform	WP3	STUBA	CVUT, DCU, ISKPI	
T3.3	D3.3	Learning resources development	WP3	DCU	STUBA, CVUT, CUAS, ISKPI, OPNU, IFNUL, ChSTU	
T3.4	D3.4	Creation of the pilot laboratory	WP3	STUBA	CVUT, ISKPI	
T4.1	D4.1	The NEXT-Study learning environment testing and validation	WP4	DCU	STUBA, CVUT, CUAS, ISKPI, OPNU, IFNUL, ChSTU	
T4.2	D4.2	The NEXT-Collaboration virtual platform testing and validation	WP4	CUAS	STUBA, CVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T4.3	D4.3, D4.4	Learning resources validation	WP4	CVUT	STUBA, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T4.4	D4.5	The pilot laboratory validation	WP4	STUBA	CVUT, ISKPI	
T4.5	D4.6	Creation of the laboratories	WP4	ISKPI	STUBA, CVUT, OPNU, IFNUL, ChSTU	
T4.6	D4.7	Training for coaches	WP4	STUBA	CVUT, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T5.1	D5.1	Student informal studies	WP5	OPNU	STUBA, CVUT, CUAS, DCU, ISKPI, IFNUL, ChSTU	
T5.2	D5.2	Student project teamwork	WP5	IFNUL	STUBA, CVUT, CUAS, DCU, OPNU, ISKPI, ChSTU	
T5.3	D5.3	Student projects contest	WP5	ChSTU	STUBA, CVUT, CUAS, DCU ISKPI, OPNU, IFNUL	ACT ATS
T5.4	D5.4	Final international student conference	WP5	ISKPI	STUBA, CVUT, CUAS, DCU OPNU, IFNUL, ChSTU	
T6.1	D6.1	Establishing of the NEXT-Network core	WP6	CVUT	STUBA, ISKPI, OPNU, IFNUL, ChSTU	
T6.2	D6.2	Creation of a technical guide for establishing new NEXT-Laboratories	WP6	CUAS	STUBA, ISKPI	
T6.3	D6.3	Creation of a methodological guide for integration of new NEXT-Laboratories	WP6	CUAS	STUBA, ISKPI, OPNU, IFNUL, ChSTU	
T7.1	D7.3	Dissemination, communication and sustainability plan	WP7	ChSTU	STUBA, CVUT, CUAS, DCU, ISKPI, OPNU, IFNUL	
T7.2	D7.1, D7.2	Project website and social media	WP7	CUAS	STUBA, CVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T7.3	D7.4, D7.5, D7.6, D7.7	Dissemination of project outcomes	WP7	CUAS	STUBA, CVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	



Deliverable	Deliverable Name	WP	Lead Beneficiary	Type	Due (M)
D1.1	Project management guidelines	WP1	1 -STUBA	R — Document, report	2
D1.2	Quality assurance plan	WP1	2 - DCU	R — Document, report	2
D1.3	Mid-term quality assurance report	WP1	2 - DCU	R — Document, report	18
D1.4	Final quality assurance report	WP1	2 - DCU	R — Document, report	36
D1.5	External quality evaluation report	WP1	1 -STUBA	R — Document, report	36
D1.6	Mid-term progress report	WP1	1 -STUBA	R — Document, report	18
D2.1	Report on the 'digital' labour market research	WP2	6 - IFNUL	R — Document, report	2
D2.2	Report on questionnaires of stakeholders	WP2	3 - ISKPI	R — Document, report	3
D2.3	Report on the 'digital' employee's needs	WP2	7 - OPNU	R — Document, report	3
D2.4	Recommendations on learning resources content	WP2	8 - ChSTU	R — Document, report	4
D3.1	NEXT-Study learning environment architecture	WP3	4 - CVUT	R — Document, report	16
D3.2	Report on the NEXT-Collaboration virtual platform	WP3	1 -STUBA	R — Document, report	16
D3.3	Learning resources	WP3	8 - ChSTU	R — Document, report	19
D3.4	The pilot laboratory setup	WP3	3 - ISKPI	R — Document, report	19
D4.1	Report on the NEXT-Study learning environment validation	WP4	4 - CVUT	R — Document, report	22
D4.2	Report on the NEXT-Collaboration virtual platform validation	WP4	1 -STUBA	R — Document, report	22
D4.3	Report on validated learning resources	WP4	8 - ChSTU	R — Document, report	22
D4.4	Report on the accreditation process of the courses	WP4	6 - IFNUL	R — Document, report	23
D4.5	Report on the pilot NEXT-Laboratory validation	WP4	3 - ISKPI	R — Document, report	20
D4.6	Report on the NEXT-Laboratories creation	WP4	7 - OPNU	R — Document, report	23
D4.7	Report on training for coaches	WP4	6 - IFNUL	R — Document, report	23
D5.1	Report on training and courses developed output	WP5	7 - OPNU	R — Document, report	34
D5.2	Report on student project teamwork	WP5	6 - IFNUL	DEC —Websites, patent filings, videos, etc	34
D5.3	Report on student projects contest	WP5	8 - ChSTU	R — Document, report	35
D5.4	Report on the final international student conference	WP5	3 - ISKPI	R — Document, report	36
D6.1	Report on the establishment of the NEXT-Network core	WP6	7 - OPNU	R — Document, report	32
D6.2	Technical guide for establishing new NEXT-Laboratories	WP6	3 - ISKPI	R — Document, report	35
D6.3	Methodological guide for integration of new NEXT-Laboratories	WP6	6 - IFNUL	R — Document, report	36
D7.1	Project social media launching	WP7	5 - CUAS	DEC —Websites, patent filings, videos, etc	1
D7.2	Project website and webpages launching	WP7	3 - ISKPI	DEC —Websites, patent filings, videos, etc	2
D7.3	Dissemination, exploitation, and sustainability plan	WP7	1 -STUBA	R — Document, report	3
D7.4	Mid-term dissemination and exploitation report	WP7	7 - OPNU	R — Document, report	18
D7.5	Final dissemination and exploitation report	WP7	5 - CUAS	R — Document, report	36
D7.6	Report on measurement of KPIs	WP7	2 - DCU	R — Document, report	36
D7.7	Final conference report	WP7	3 - ISKPI	R — Document, report	36



Annex 3 - Budget, payments, and priority e-mail

1. The maximum amount of the grant to be provided to each Partner will be structured as follows:

	Estimated EU contribution							
	Estimated eligible lump sum contributions (per work package)							Maximum grant amount
	WP1	WP2	WP3	WP4	WP5	WP6	WP7	
Forms of funding	Lump sum	Lump sum	Lump sum	Lump sum	Lump sum	Lump sum	Lump sum	
1 - STUBA	52 941.00	7 425.00	26 511.00	8 388.00	10 757.00	3 188.00	5 114.00	114 324.00
2 - DCU	32 224.00	0.00	27 412.00	5 584.00	8 716.00	0.00	14 927.00	88 863.00
3 - ISKPI	17 103.00	1 300.00	39 435.00	4 190.00	17 527.00	2 408.00	8 280.00	90 243.00
4 - CVUT	24 131.00	7 553.00	32 715.00	8 516.00	10 965.00	4 262.00	5 217.00	93 359.00
5 - CUAS	23 865.00	5 243.00	14 351.00	6 206.00	8 246.00	5 243.00	21 870.00	85 024.00
6 - IFNUL	13 918.00	1 294.00	6 310.00	31 818.00	14 025.00	809.00	4 684.00	72 858.00
7 - OPNU	14 753.00	1 435.00	7 034.00	30 199.00	13 458.00	2 528.00	5 128.00	74 535.00
8 - ChSTU	13 578.00	1 252.00	6 067.00	29 371.00	14 811.00	770.00	5 778.00	71 627.00
Σ consortium	192 513.00	38 663.00	146 674.00	124 272.00	98 505.00	19 208.00	70 998.00	690 833.00

2. Amounts of the payments:

	1st payment (already received)	2nd payment	Maximum grant amount
1 - STUBA	80 026,80	34 297,20	114 324,00
2 - DCU	62 204,10	26 658,90	88 863,00
3 - ISKPI	63 170,10	27 072,90	90 243,00
4 - CVUT	65 351,30	28 007,70	93 359,00
5 - CUAS	59 516,80	25 507,20	85 024,00
6 - IFNUL	51 000,60	21 857,40	72 858,00
7 - OPNU	52 174,50	22 360,50	74 535,00
8 - ChSTU	50 138,90	21 488,10	71 627,00
Σ consortium	483 583,10	207 249,90	690 833,00

3. Priority emails of each partner

	Priority email
1 - STUBA	XXXX
2 - DCU	XXXX
3 - ISKPI	XXXX
4 - CVUT	XXXX
5 - CUAS	XXXX
6 - IFNUL	XXXX
7 - OPNU	XXXX
8 - ChSTU	XXXX



Co-funded by the
European Union

NEXT

Annex 4 - REQUEST FOR FUNDS TRANSFER

Project number: 101129022
Project name: Digital Transformations for Supporting Next-Generation Labour
Project acronym: NEXT
Call: ERASMUS-EDU-2023-CBHE
Topic: ERASMUS-EDU-2023-CBHE-STRAND-2

REQUEST FOR FUNDS TRANSFER

Project coordinator:

Slovak University of Technology in Bratislava
Vazovova 5, Bratislava 812 43, Slovakia
represented by Dr. h. c. prof. h. c. prof. Dr. Ing. Oliver Moravčík, Rector

Project partner:

Name

Full address

Represented by

Dear Project Coordinator,

in accordance with contract no. **GAP-101129022** we would like to ask you to send the funds belonging to the partner, which were sent in accordance with the letter Ref. Ares (2023)7229494 - 24/10/2023.

We ask to pay the amount **XXXX** EUR

Data required for transfer:

Name of organisation:

Address:

VAT ID:

Bank name:

Address (bank):

Account

IBAN:

SWIFT:

Variable symbol: 13132 NEXT

Best regards,

Signature&Name of Partner 's principal investigator of NEXT project

**Signature&Name of Legal Representative of
Partner**



Co-funded by the
European Union

NEXT

DOHODA O KONZORCIU
[DIGITÁLNE TRANSFORMÁCIE NA PODPORU PRÁCE NOVEJ GENERÁCIE]
[PROJEKT 101129022 — ĎALEJ]

MEDZI:

SLOVENSKÁ TECHNICKÁ UNIVERZITA V BRATISLAVE (STUBA) , PIC 999868823, so sídlom VAZOVOVA 5, BRATISLAVA 81243, Slovensko, *zastúpená Dr. h. c. prof. h. c. prof. Dr. Ing. Oliver Moravčík, rektor univerzity*

d'alej len " koordinátor "

A

DUBLIN CITY UNIVERSITY (DCU), PIC 999892588, so sídlom v Glasnevin, DUBLIN 9, Írsko, *zastúpená: Prof. John Dooley, viceprezident pre výskum*

NATIONAL TECHNICAL UNIVERSITY OF UKRAINE IGOR SIKORSKY KYIV POLYTECHNIC INSTITUTE (ISKPI), PIC 998145715, so sídlom 37 BERESTEISKYI AVENUE, KYJEV 03056, Ukrajina, *zastúpená Dr.Sc.Prof. Mykhailo Zgurovskyi , rektor univerzity*

ČESKÉ VYSOKÉ UČENÍ TECHNICKÉ V PRÁZE (CVUT) , PIC 999848744, so sídlom JUGOSLAVSKÝCH PARTYZANU 1580/3, PRAHA 160 00, Česká republika, *zastúpená doc. RNDr. Vojtěch Petráček, CSc., rektor univerzity*

FH KAERNTEN - GEMEINNUETZIGE GmbH (CUAS), PIC 887306531, so sídlom na EUROPASTRASSE 4, VILLACH 9524, Rakúsko, *zastúpená Dr. Claudia Pacher, vedúca výskumu*

IVAN FRANKO NÁRODNÁ UNIVERZITA V LVIV (IFNUL), OBR 967410489, so sídlom UNIVERSYTETSKA 1, LVIV 79000, Ukrajina, *zastúpená prof. Volodymyr Melnyk, rektor univerzity*

ODESA POLYTECHNIC NATIONAL UNIVERSITY (OPNU), PIC 888776857, so sídlom SHEVCHENKO AVE 1, ODESA 65044, Ukrajina, *zastúpená Prof. Hennadii Oborskyi, rektor univerzity*

CHERKASY STATE TECHNOLOGICAL UNIVERSITY (ChSTU), PIC 960130251, so sídlom SHEVCHENKO BOULEVARD 460, Cherkasy 18006, Ukrajina, *zastúpená Dr.Sc.Prof. Oleg Grygor, rektor univerzity*

d'alej spoločne alebo jednotlivo len „ Partneri“ alebo „Partner“

Koordinátor a partneri budú spoločne označovaní ako „účastníci projektu“



pre účely zapojenia sa do projektu „**DIGITÁLNE TRANSFORMÁCIE PRE PODPORU PRÁCE NOVEJ GENERÁCIE**“, ktorý prebieha od 1.11.2023 do 31.10.2026 v rámci programu Erasmus+, číslo projektu: **101129022** (ďalej len „projekt“)

Dohodli sa nasledovne

Článok 1/Predmet

1. Prijemca a partneri sa zaväzujú vykonávať pracovný program, na ktorý sa vzťahuje táto zmluva.
2. Tento pracovný program spadá pod **grantovú zmluvu č. 101129022 — NEXT — ERASMUS-EDU-2023-CBHE** uzatvorená medzi **European Education and Culture Executive Agency**, ďalej len **EACEA**, koordinátorom, ďalej len **STUBA**, a partnermi, ktorí sú uvedení ako príjemcovia tejto dohody o grante.
3. GA (Grant agreement) vrátane jej príloh je neoddeliteľnou súčasťou tejto zmluvy, záväzná pre Koordinátora a Partnerov; je obsiahnutá v prílohe č. 1 tejto zmluvy.
4. Predmet tejto zmluvy a súvisiaci pracovný program sú podrobne uvedené v prílohách, ktoré tvoria neoddeliteľnú súčasť tejto zmluvy a každá zmluvná strana vyhlasuje, že si ich prečítala a schválila. Povinné pravidlá a popis projektu sú uvedené v **prílohe 6 (Erasmus+ Programme Guide)** a **prílohe 7 (Project Application)**.
5. V prípade odlišného znenia má **príloha č. 3 bod 1** prednosť pred príslušnými bodmi projektovej žiadosti.

Článok 2/Trvanie

1. Trvanie akcie uvedenej v článku 1 je **36 mesiacov**. Začína sa **1.11.2023** a končí **31. 10. 2026**.
2. Táto dohoda nadobúda účinnosť dňom nasledujúcim po dni jej zverejnenia v Centrálnom registri zmlúv (<https://crz.gov.sk/>) a zaniká okamihom vyplatenia poslednej platby, ako je uvedené v čl. 8.
3. Obdobie oprávnenosti nákladov začína plynúť **1.11.2023** a končí **31.10.2026**.

Článok 3/Povinnosti koordinátora

Koordinátor sa zaväzuje:

1. podniknúť všetky kroky potrebné na prípravu, vykonávanie a správne riadenie pracovného programu stanoveného v tejto zmluve a v jej prílohách v súlade s cieľmi projektu, ako sú uvedené v GA;



2. oznámiť a poskytnúť partnerovi akékoľvek zmeny a doplnenia GA uzatvorené s EACEA;
3. definovať v spojení s Partnermi úlohy, práva a povinnosti účastníkov projektu;
4. dodržiavať všetky ustanovenia GA, ktoré zaväzujú koordinátora k EACEA.

Článok 4/Povinnosti partnerov

Partneri sa zaväzujú:

1. podniknúť všetky kroky potrebné na prípravu, vykonávanie a správne riadenie pracovného programu stanoveného v tejto zmluve a jej prílohách v súlade s cieľmi projektu, ako sú stanovené v GA uzatvorenej medzi EACEA a koordinátorom;
2. dodržiavať všetky ustanovenia GA, viazané koordinátora na EACEA;
3. oznámiť koordinátorovi všetky informácie alebo dokumenty požadované koordinátorom, ktoré sú potrebné na riadenie projektu;
4. prijať zodpovednosť za všetky informácie oznámené koordinátorovi, vrátane podrobností o nárokových nákladoch a prípadne neoprávnených výdavkoch;
5. definovať v spolupráci s úlohou koordinátora práva a povinnosti účastníkov projektu;
6. dodatočné pravidlá o právach a povinnostiach súvisiacich s podkladmi a výsledkami (ako v článku 16 prílohy 1 – dohoda o grante č. 101129022 – NEXT – ERASMUS-EDU-2023-CBHE);

Článok 5/Zodpovednosti partnerov

1. Partneri bezodkladne poskytnú koordinátorovi všetky informácie, ktoré od neho môže požadovať v súvislosti s vykonávaním pracovného programu, na ktorý sa vzťahuje táto zmluva.
2. Partneri plnia úlohy podľa pokynov vydaných koordinátorom.
3. Úlohy budú prideľované každému partnerovi prostredníctvom elektronického systému dostupného na webovom portáli OpenProject: (<https://www.openproject.org/>)
4. Kvalitu zadaných úloh overuje subjekt zodpovedný za úlohu (tzv. Task owner). Ak je kvalita zadanej úlohy nedostatočná, subjekt zodpovedný za úlohu prostredníctvom portálového systému Open Project (pozri vyššie) požiada partnera o opravu alebo doplnenie zadania.
5. Partneri sprístupnia koordinátorovi akýkoľvek dokument, ktorý umožňuje skontrolovať, či sa vykonáva alebo vykonával uvedený pracovný program.
6. Konkrétne úlohy a zodpovednosti Partnerov sú uvedené v **prílohe 2** tejto zmluvy.

Článok 6/Správy



Partneri poskytnú koordinátorovi akékoľvek informácie a dokumenty potrebné na vypracovanie **Pravidelnej správy**, a prípadne kópie všetkých potrebných podkladov vyplnených a podpísaných právnym zástupcom Partnera najneskôr do **30. 11. 2026**.

1. Ak je príjemca dostane pokyn z **EACEA**, aby predložil akékoľvek ďalšie priebežné/čiastkové správy, partneri budú mať podobné povinnosti ako v predchádzajúcich odsekoch s termínmi stanovenými koordinátorom.
2. Partneri sa zaväzujú poskytnúť príjemcovi riadne vyplnené finančné výkazy do 15 dní od ich vyžiadania zo strany koordinátora. Riadne vyplnené finančné výkazy sú výkazy vyplnené Partnerom v angličtine vo formulároch, ktoré sa majú použiť na tento účel buď v súlade s podmienkami GA, alebo v súlade s pokynmi koordinátora týkajúcich sa príslušných formulárov.

Článok 7/Monitorovanie a dohľad

1. Vo vzťahu ku Koordinátorovi, sú Partneri povinní odpovedať na komunikáciu Koordinátora – a to na žiadosti zaslané prostredníctvom tzv. prioritného e-mailu podľa bodu č. 3 tohto článku – primeraným spôsobom a v dohodnutých lehotách (odpoveď čas). Partneri sú tiež povinní poskytnúť Koordinátorovi požadované informácie týkajúce sa realizácie projektu a plnenia záväzkov, ktoré na seba Partner podľa tejto zmluvy prevzal. Obvyklá doba odozvy sa na tieto účely považuje za tri pracovné dni nasledujúce po dni, kedy bol e-mail preukázateľne odoslaný koordinátorom na adresu partnera. Komunikácia zaslaná partnerom koordinátorovi bude v angličtine (ak nie je výslovne uvedené inak). V prípade, že partner na takúto komunikáciu neodpovie do 3 týždňov odo dňa, keď bol e-mail preukázateľne odoslaný koordinátorom na adresu partnera, ide o podstatné porušenie tejto zmluvy, a preto je koordinátor oprávnený na odstúpiť od zmluvy, ako je uvedené nižšie.
2. Vo vzťahu ku Koordinátorovi, ako aj k ostatným partnerom zapojeným do projektu podľa potreby kontrolovať tzv. prehľad o stave projektu a zadaných úlohách (ďalej len „prehľad“), najmenej však raz za kalendárny týždeň. Prehľad zverejní Koordinátor alebo ním poverená osoba podľa napredovania projektu na webovom portáli (<https://www.openproject.org/>). Partner je povinný kontrolovať uvedený webový portál vo vyššie uvedených časových intervaloch a vykonávať všetky k nemu pridelené úlohy. V prípade, že Partner nie je schopný vykonať niektorú z pridelených úloh, informuje o tom koordinátora bez zbytočného odkladu ihneď po tom, ako sa dozvie o príčine, ktorá bráni Partnerovi splniť danú úlohu. Partner zároveň výslovne informuje koordinátora o skutočnosti/obmedzení, ktoré zrejme spôsobilo ťažkosti, a dohodne sa na spôsobe riešenia vzniknutej situácie. Ak koordinátor nedostane informáciu o možnom obmedzení, ktoré bráni Partnerovi splniť úlohu do dvoch kalendárnych týždňov odo dňa zverejnenia zadanej úlohy v prehľade, považuje sa zadaná úloha za prijatú Partnerom bez výhrad.
3. Koordinátor a partneri sa dohodli na nasledujúcich kontaktných e-mailových adresách. Uvedené e-mailové adresy boli dohodnuté ako prednostné e-mailové adresy a nebránia Partnerovi v plnení prevzatých záväzkov pomocou inej e-mailovej adresy. V prípade pochybností alebo protichodných informácií poskytnutých partnerom koordinátorovi majú prednosť informácie a dokumenty prijaté koordinátorom prostredníctvom prioritného e-mailu.



- a) Prednostná e-mailová adresa koordinátora : XXXXX
 - b) Prioritné e-mailové adresy účastníkov Projektu sú uvedené v **prílohe č. 3, bod 3** tejto zmluvy.
4. Koordinátor aj Partneri sú povinní potvrdiť prijatie informácií alebo dokumentov zaslaných prostredníctvom prednostného e-mailu na požiadanie druhej zmluvnej strany, a to prostredníctvom prednostnej e-mailovej adresy alebo iných komunikačných prostriedkov.
5. Partner sa zaväzuje používať šablóny a metodické príručky podľa pokynov koordinátora .

Článok 8/Financovanie, platby, bankový účet

1. Maximálna výška grantu, ktorý môže partner získať, je uvedená v **prílohe 3, bod 2** tejto zmluvy.
2. Skutočná výška grantu, ktorý partner dostane, bude zodpovedať oprávneným výdavkom riadne deklarovaným partnerom a schváleným agentúrou EACEA. Závažné porušenie zmluvných povinností môže viesť k finančným sankciám v súlade s podmienkami uvedenými v GA.
3. Maximálna výška grantu, ktorý sa má poskytnúť partnerovi, bude štruktúrovaná tak, ako je uvedené v prílohe 4, odsek 2 tejto zmluvy.
4. Koordinátor sa zaväzuje vykonávať platby súvisiace s predmetom tejto zmluvy partnerom nasledovne:
 - a) Po prijatí platby od agentúry EACEA bude koordinátor do troch pracovných dní informovať partnerov o prijatých prostriedkoch.
 - b) Každý Partner je povinný použiť formulár **ŽIADOSŤ O PREVOD PROSTRIEDKOV, ktorý je uvedený v prílohe č. 4 tejto zmluvy**. Každý Partner môže požiadať o čiastku až do výšky 100% svojej časti prijatej platby.
 - c) Partneri môžu požiadať o úhradu viacnásobne v sumách, ktoré spolu nepresahujú ich časť prijatej platby.
 - d) Koordinátor je povinný spracovať platbu do desiatich pracovných dní od prijatia podpísaného formulára **ŽIADOSŤ O PREVOD PROSTRIEDKOV**.
 - e) Partneri sú povinní informovať koordinátora o prijatej platbe do piatich pracovných dní od prijatia platby.
 - f) Koordinátor môže niektoré činnosti zaplatiť priamo na pokrytie výdavkov strán. V tomto prípade je zaplatená suma vylúčená zo sumy, ktorá musí byť prevedená na bankový účet partnera, takže partner dostane zníženú sumu, pričom celkový rozpočet partnera zostane nezmenený.
5. Všetky platby sa považujú za zálohy, kým agentúra EACEA výslovne neschváli záverečnú správu, príslušný výkaz nákladov a kvalitu výsledkov projektu.



6. Partner je zodpovedný za poskytnutie finančných prostriedkov na realizáciu projektu v prípade, že zálohy budú oneskorené po skutočnom vyčerpaní rozpočtu.
7. Koordinátor a Partneri sa dohodli, že všetky finančné transakcie podľa tejto zmluvy budú uskutočnené bankovým prevodom na bankový účet Partnera, ako je uvedené vo formulári **ŽIADOSŤ O PREVOD PROSTRIEDKOV**, podpísanom zástupcom Partnera.

Článok 9/Zodpovednosť

1. Každá zmluvná strana zbaví druhú stranu akejkoľvek občianskoprávnej zodpovednosti, pokiaľ ide o škody vyplývajúce z plnenia tejto zmluvy, ktoré utrpela ona sama alebo jej zamestnanci, pokiaľ tieto škody nie sú spôsobené vážnou alebo úmyselnou nedbalosťou druhej strany alebo jej personálu.
2. Partner bude chrániť EACEA, koordinátora a ich zamestnancov pred akýmkoľvek konaním za škody, ktoré utrpia tretie strany, vrátane projektového personálu, v dôsledku plnenia tejto zmluvy, pokiaľ tieto škody nie sú spôsobené vážnou alebo úmyselnou nedbalosťou, koordinátora EACEA alebo ich personálu.

Článok 10/Zmeny alebo doplnky a ukončenie zmluvy

1. Zmeny tejto zmluvy sa uskutočňujú len dodatkom k zmluve podpísaným s každou zo zmluvných strán signatármi tejto zmluvy alebo ich právnymi nástupcami.
2. Koordinátor môže vypovedať zmluvu, ak partner neadekvátne splní alebo nesplní niektorú zo zmluvných povinností, pokiaľ to nie je spôsobené vyššou mocou, po tom, čo oznámenie partnerovi doporučeným listom zostane bez účinnosti 1 mesiac.
3. Partner okamžite informuje koordinátora a poskytne mu všetky relevantné informácie o akejkoľvek udalosti, ktorá by mohla ovplyvniť plnenie tejto zmluvy.

Článok 11/Doložka o jurisdikcii

1. Ak nedôjde k zmieri, príslušný okresný súd s geografickou a vecnou pôsobnosťou pre Koordinátora (t. j. v čase uzatvorenia tejto zmluvy Okresný súd pre Bratislava 1) bude mať výhradnú právomoc rozhodovať o akejkoľvek spore medzi zmluvnými stranami v súvislosti s touto zmluvou.
2. Rozhodným právom pre túto zmluvu je právo Slovenskej republiky.

Článok 12/Zverejnenie tejto zmluvy

1. Zmluvné strany súhlasia so zverejnením tejto zmluvy v registri zmlúv v zmysle zákona č. 211/2000 Z. z. Zb., o registri zmlúv v znení neskorších predpisov. Vydanie zabezpečí Slovenská technická univerzita v Bratislave; ak niektorá zo zmluvných strán považuje niektoré informácie uvedené v zmluve za osobné údaje alebo obchodné tajomstvo, alebo za údaje, ktoré nemožno podľa zákona zverejniť, je potrebné tieto informácie pri uzatváraní zmluvy výslovne identifikovať.



Co-funded by the
European Union

NEXT

Článok 13/Zoznam príloh

1. Dohoda o grante č. 101129022 – NEXT – ERASMUS-EDU-2023-CBHE
2. Úlohy a zodpovednosti partnerov
3. Rozpočet, platby a prioritný e-mail
4. Žiadosť o prevod prostriedkov
5. Sprievodca programom Erasmus+
6. Žiadosť o projekt



Co-funded by the
European Union

NEXT

Článok 14/Podpisy

Koordinátor projektu:

Slovenská technická univerzita v Bratislave

Vazovova 5, 841 04 Bratislava, Slovenská republika

reprezentovaná

Dr. h. c. prof. h. c. prof. Dr. Ing. Oliver Moravčík

Rektor Slovenskej technickej univerzity v Bratislave

.....
Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

Dublin City University

Glasnevin, DUBLIN 9, Írsko

reprezentovaná

Prof. John Doyle

Viceprezident pre výskum

.....

Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

**National Technical University of Ukraine
“Igor Sikorsky Kyiv Polytechnic Institute”**

37 Beresteiskyi avenue, Kyiv 03056, Ukrajina

reprezentovaná

Dr.Sc.Prof. Mykhailo Zgurovskyi

*Rektor Národnej technickej univerzity Ukrajiny
„Igor Sikorsky Kyiv Polytechnic Institute”*

.....

Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

České vysoké učení technické v Praze

Jugoslávských partyzánů 1580/3, Praha 160 00 Česká republika

reprezentované

doc. RNDr. Vojtěch Petráček, CSc.

Rektor České vysoké učení technické v Praze

.....

Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

FH Kaernten - Gemeinnuetzig GmbH

Europastrasse 4, Villach 9524, Rakúsko

reprezentované

Dr. Claudia Pacher

Vedúca výskumu FH Kärnten

.....
Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

Ivan Franko National University of Lviv

1 Universytetska street, Lvov 79000, Ukrajina

reprezentovaná

Prof. Volodymyr Melnyk

Rektor Ivan Franko National University of Lviv

.....

Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

Odesa Polytechnic National University

1 Shevchenko avenue, 65044, Odesa,, Ukrajina

reprezentovaný

Prof. Hennadii Oborskyi

Rektor Odesa Polytechnic National University

.....

Dátum

Podpis



Co-funded by the
European Union

NEXT

Partner projektu:

Cherkasy State Technological University

460 Shevchenko Boulevard, 18006 Cherkasy, Ukrajina

reprezentovaná

Oleg Grygor

Rektor Cherkasy State Technological University

.....

Dátum

Podpis



Príloha 2 – Úlohy a zodpovednosti partnerov

Úloha č.	Dodávky	Názov úlohy	Pracovný balíček	Hlavný príjemca	Ostatní zúčastnení prijemcovia	Ďalší zúčastnení pridružení partneri
T1.1	D1.1	Koordinačná dohoda	WP1	STUBA	CVUT, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	-
T1.2	D1.2, D1.3, D1.4	Administratívna koordinácia a riadenie	WP1	STUBA	CVUT, DCU, ISKPI	-
T1.3	D1.5, D1.6	Zabezpečenie kvality	WP1	DCU	STUBA, ČVUT, ČUAS, ISKPI, OPNU, IFNUL, ChSTU	-
T2.1	D2.1, D2.2	Analýza trendov na „digitálnom“ trhu práce a budúcich požiadaviek	WP2	DCU	STUBA, ČVUT, ČUAS, ISKPI, OPNU, IFNUL, ChSTU	ACT ATS
T2.2	D2.3	Analýza potrieb „digitálnych“ zamestnancov	WP2	ISKPI	STUBA, ČVUT, CUAS, DCU, OPNU, IFNUL, ChSTU	ACT ATS
T2.3	D2.4	Vypracovanie odporúčaní pre obsah učebných zdrojov	WP2	CVUT	STUBA, CUAS, DCU,	
T3.1	D3.1	Vytvorenie vzdelávacieho prostredia NEXT-Study	WP3	CVUT	STUBA, DCU, ISKPI	
T3.2	D3.2	Vytvorenie virtuálnej platformy NEXT-Collaboration	WP3	STUBA	CVUT, DCU, ISKPI	
T3.3	D3.3	Rozvoj učebných zdrojov	WP3	DCU	STUBA, ČVUT, ČUAS, ISKPI, OPNU, IFNUL, ChSTU	
T3.4	D3.4	Vytvorenie pilotného laboratória	WP3	STUBA	ČVUT, ISKPI	
T4.1	D4.1	Testovanie a validácia vzdelávacieho prostredia NEXT-Study	WP4	DCU	STUBA, ČVUT, ČUAS, ISKPI, OPNU, IFNUL, ChSTU	
T4.2	D4.2	Testovanie a overovanie virtuálnej platformy NEXT-Collaboration	WP4	CUAS	STUBA, ČVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T4.3	D4.3, D4.4	Validácia učebných zdrojov	WP4	CVUT	STUBA, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T4.4	D4.5	Pilotná laboratórna validácia	WP4	STUBA	ČVUT, ISKPI	
T4.5	D4.6	Vytvorenie laboratórií	WP4	ISKPI	STUBA, ČVUT, OPNU, IFNUL, ChSTU	
T4.6	D4.7	Školenie pre trénerov	WP4	STUBA	CVUT, CUAS, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T5.1	D5.1	Študentské neformálne štúdium	WP5	OPNU	STUBA, ČVUT, CUAS, DCU, ISKPI, IFNUL, ChSTU	
T5.2	D5.2	Tímová práca študentského projektu	WP5	IFNUL	STUBA, ČVUT, CUAS, DCU, OPNU, ISKPI, ChSTU	
T5.3	D5.3	Súťaž študentských projektov	WP5	ChSTU	STUBA, ČVUT, CUAS, DCU, ISKPI, OPNU, IFNUL	ACT ATS
T5.4	D5.4	Záverečná medzinárodná študentská konferencia	WP5	ISKPI	STUBA, ČVUT, ČUAS, DCU, OPNU, IFNUL, ChSTU	
T6.1	D6.1	Vytvorenie jadra siete NEXT	WP6	CVUT	STUBA, ISKPI, OPNU, IFNUL, ChSTU	
T6.2	D6.2	Vytvorenie technickej príručky pre zakladanie nových laboratórií NEXT	WP6	CUAS	STUBA, ISKPI	
T6.3	D6.3	Vytvorenie metodickej príručky pre integráciu nových NEXT-Laboratórií	WP6	CUAS	STUBA, ISKPI, OPNU, IFNUL, ChSTU	
T7.1	D7.3	Šírenia, komunikácie a udržateľnosti	WP7	ChSTU	STUBA, ČVUT, CUAS, DCU, ISKPI, OPNU, IFNUL	
T7.2	D7.1, D7.2	Webová stránka projektu a sociálne siete	WP7	CUAS	STUBA, ČVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	
T7.3	D7.4, D7.5, D7.6, D7.7	Šírenie výsledkov projektu	WP7	CUAS	STUBA, ČVUT, DCU, ISKPI, OPNU, IFNUL, ChSTU	



Doručiteľný	Názov dodávky	WP	Hlavný príjemca	Typ	Splatné (M)
D1.1	Smernice projektového manažmentu	WP1	1 - STUBA	R — Dokument, správa	2
D1.2	Plán zabezpečenia kvality	WP1	2 - DCU	R — Dokument, správa	2
D1.3	Strednodobá správa o zabezpečení kvality	WP1	2 - DCU	R — Dokument, správa	18
D1.4	Záverečná správa o zabezpečení kvality	WP1	2 - DCU	R — Dokument, správa	36
D1.5	Správa o externom hodnotení kvality	WP1	1 - STUBA	R — Dokument, správa	36
D1.6	Správa o pokroku v polovici obdobia	WP1	1 - STUBA	R — Dokument, správa	18
D2.1	Správa o „digitálnom“ prieskume trhu práce	WP2	6 - IFNUL	R — Dokument, správa	2
D2.2	Správa o dotazníkoch zainteresovaných strán	WP2	3 - ISKPI	R — Dokument, správa	3
D2.3	Správa o potrebách „digitálneho“ zamestnanca	WP2	7 - OPNU	R — Dokument, správa	3
D2.4	Odporúčania týkajúce sa obsahu učebných zdrojov	WP2	8 - ChSTU	R — Dokument, správa	4
D3.1	NEXT-Štúdium architektúry vzdelávacieho prostredia	WP3	4 - CVUT	R — Dokument, správa	16
D3.2	Správa o virtuálnej platforme NEXT-Collaboration	WP3	1 - STUBA	R — Dokument, správa	16
D3.3	Učebné zdroje	WP3	8 - ChSTU	R — Dokument, správa	19
D3.4	Nastavenie pilotného laboratória	WP3	3 - ISKPI	R — Dokument, správa	19
D4.1	Správa o validácii vzdelávacieho prostredia NEXT-Study	WP4	4 - CVUT	R — Dokument, správa	22
D4.2	Správa o overení virtuálnej platformy NEXT-Collaboration	WP4	1 - STUBA	R — Dokument, správa	22
D4.3	Správa o overených vzdelávacích zdrojoch	WP4	8 - ChSTU	R — Dokument, správa	22
D4.4	Správa o procese akreditácie kurzov	WP4	6 - IFNUL	R — Dokument, správa	23
D4.5	Správa o pilotnej validácii NEXT-Laboratory	WP4	3 - ISKPI	R — Dokument, správa	20
D4.6	Správa o vytvorení NEXT-Laboratories	WP4	7 - OPNU	R — Dokument, správa	23
D4.7	Správa o školení pre trénerov	WP4	6 - IFNUL	R — Dokument, správa	23
D5.1	Výstup správy o školení a kurzoch	WP5	7 - OPNU	R — Dokument, správa	34
D5.2	Správa o tímovej práci študentov na projekte	WP5	6 - IFNUL	DEC – webové stránky, patentové prihlášky, videá atď	34
D5.3	Správa o súťaži študentských projektov	WP5	8 - ChSTU	R — Dokument, správa	35
D5.4	Správa o záverečnej medzinárodnej študentskej konferencii	WP5	3 - ISKPI	R — Dokument, správa	36
D6.1	Správa o vytvorení jadra siete NEXT-Network	WP6	7 - OPNU	R — Dokument, správa	32
D6.2	Technická príručka pre zakladanie nových laboratórií NEXT	WP6	3 - ISKPI	R — Dokument, správa	35
D6.3	Metodická príručka pre integráciu nových laboratórií NEXT	WP6	6 - IFNUL	R — Dokument, správa	36
D7.1	Spustenie projektu na sociálnych sieťach	WP7	5 - CUAS	DEC – webové stránky, patentové prihlášky, videá atď	1
D7.2	Spustenie webovej stránky a webových stránok projektu	WP7	3 - ISKPI	DEC – webové stránky, patentové prihlášky, videá atď	2
D7.3	Plán šírenia, využívania a udržateľnosti	WP7	1 - STUBA	R — Dokument, správa	3
D7.4	Strednodobá správa o šírení a využívaní	WP7	7 - OPNU	R — Dokument, správa	18
D7.5	Záverečná správa o šírení a využívaní	WP7	5 - CUAS	R — Dokument, správa	36
D7.6	Správa o meraní KPI	WP7	2 - DCU	R — Dokument, správa	36
D7.7	Záverečná správa z konferencie	WP7	3 - ISKPI	R — Dokument, správa	36



Príloha 3 – Rozpočet, platby a prioritný e-mail

1. Maximálna výška grantu, ktorý bude poskytnutý každému partnerovi, bude štruktúrovaná takto:

	Odhadovaný príspevok EÚ							
	Odhadované oprávnené paušálne príspevky (na pracovný balík)							Maximálna výška grantu
	WP1	WP2	WP3	WP4	WP5	WP6	WP7	
Formy financovania	Paušálna suma	Paušálna suma	Paušálna suma	Paušálna suma	Paušálna suma	Paušálna suma	Paušálna suma	
1 - STUBA	52 941,00	7 425,00	26 511,00	8 388,00	10 757,00	3 188,00	5 114,00	114 324,00
2 - DCU	32 224,00	0,00	27 412,00	5 584,00	8 716,00	0,00	14 927,00	88 863,00
3 - ISKPI	17 103,00	1 300,00	39 435,00	4 190,00	17 527,00	2 408,00	8 280,00	90 243,00
4 - CVUT	24 131,00	7 553,00	32 715,00	8 516,00	10 965,00	4 262,00	5 217,00	93 359,00
5 - CUAS	23 865,00	5 243,00	14 351,00	6 206,00	8 246,00	5 243,00	21 870,00	85 024,00
6 - IFNUL	13 918,00	1 294,00	6 310,00	31 818,00	14 025,00	809,00	4 684,00	72 858,00
7 - OPNU	14 753,00	1 435,00	7 034,00	30 199,00	13 458,00	2 528,00	5 128,00	74 535,00
8 - ChSTU	13 578,00	1 252,00	6 067,00	29 371,00	14 811,00	770,00	5 778,00	71 627,00
Σ konzorcium	192 513,00	38 663,00	146 674,00	124 272,00	98 505,00	19 208,00	70 998,00	690 833,00

2. Sumy platieb:

	1. platba (už prijatá)	2. platba	Maximálna výška grantu
1 - STUBA	80 026,80	34 297,20	114 324,00
2 - DCU	62 204,10	26 658,90	88 863,00
3 - ISKPI	63 170,10	27 072,90	90 243,00
4 - CVUT	65 351,30	28 007,70	93 359,00
5 - CUAS	59 516,80	25 507,20	85 024,00
6 - IFNUL	51 000,60	21 857,40	72 858,00
7 - OPNU	52 174,50	22 360,50	74 535,00
8 - ChSTU	50 138,90	21 488,10	71 627,00
Σ konzorcium	483 583,10	207 249,90	690 833,00

3. Prioritné e-maily každého partnera

	Prioritný email
1 - STUBA	XXXX
2 - DCU	XXXX
3 - ISKPI	XXXX
4 - CVUT	XXXX
5 - CUAS	XXXX
6 - IFNUL	XXXX
7 - OPNU	XXXX
8 - ChSTU	XXXX



Co-funded by the
European Union

NEXT

Príloha 4 - ŽIADOSŤ O PREVOD PROSTRIEDKOV

Číslo projektu: 101129022

Názov projektu: Digitálne transformácie na podporu práce novej generácie

Skratka projektu: NEXT

Výzva: ERASMUS-EDU-2023-CBHE

Téma: ERASMUS-EDU-2023-CBHE-STRAND-2

ŽIADOSŤ O PREVOD PROSTRIEDKOV

Koordinátor projektu:

Slovenská technická univerzita v Bratislave

Vazovova 5, Bratislava 812 43, Slovensko

v zastúpení Dr. hc prof. hc prof. Doktor Ing. Oliver Moravčík, rektor

Partner projektu:

názov

Celá adresa

Reprezentovaný

Vážený koordinátor projektu,

v zmysle zmluvy č. **GAP-101129022** dovoľujeme si Vás požiadať o zaslanie finančných prostriedkov patriacich partnerovi, ktoré boli zaslané v súlade s listom č. Ares (2023) 7229494 – 24. 10. 2023.

Požadujeme uhradiť sumu **XXXX** EUR

Údaje potrebné na prenos:

Názov organizácie:

Adresa:

IČ DPH:

Meno banky:

Adresa (banka):

účtu

IBAN:

SWIFT:

Variabilný symbol: 13132 NEXT

S Pozdravom,

Podpis a meno hlavného riešiteľa projektu NEXT partnera

Podpis a meno právneho zástupcu partnera