

ANNEX4**to the contract of services Nr. 7/2019-2022 - NEEMO EEIG of Mr. András Kovács****DAYS AS SIGNED TO THE MONITORING EXPERT:**

91.75 working days dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 03/08/2020 and calculated as follows:

94.5 days allocated in SC05_06 contract (1.7.2020-30.6.2021) for the monitoring expert's projects
minus
 2.75 days allocated to the reserve tank for ILE-QC for SC05_06 period**

This number of days is provisional and **may decrease if any of the as signed LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE20 19 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the quality control at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILÉ Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to other (special) tasks*** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

* 6 below listed open LIFE projects assigned for monitoring in SC05_06 contract

** 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

*** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation of wds
1.	LIFE13 NAT/HU/000081	17
2.	LIFE15 NAT/HU/000902	17
"J."	LIFE 16 NAT/HU/000599	13
4.	LIFE 16 NAT/IT/000245	5.5
5.	LIFE18 NAT/HU/000799	17
6.	LIFE171PE HU 018 (co-monitoring)	25
	Monitoring total wds ILE projects	94.5
	QC allocation for reserve tank	-2.75
	Contracted total wds	91.75

1.

Dr. Zita Izakovičová
Director ILE SAS

Mr. András Kovács
NEEMO monitoring expert

Signature:

Signature: