

ANNEX 4

to the contract of services Nr. 6/2019-2022 – NEEMO EEIG of Mr. Dariusz Kobus

DAYS ASSIGNED TO THE MONITORING EXPERT:

- **4.12 working days** dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 17/06/2021 in the extended part of the SC05_06 contract (1.7.2021-31.8.2021) for the monitoring expert's projects

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2020 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

- additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;
- in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

* 2 below listed open LIFE projects assigned for monitoring in the extended SC05_06 contract

** The final allocation of working days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation of wds in the extended part of the SC05_06 contract (1.7.2021-31.8.2021)
1.	LIFE17 GIE/PL/000631	2,08
2.	LIFE14 IPE/PL/021	2,04

Dr. Zita Izakovičová
Director ILE SAS

Mr. Dariusz Kobus
NEEMO monitoring expert

Date:

Date:

Signature:

Signature: