

ANNEX 6

to the contract of services Nr. 7/2019-2022 – NEEMO EEIG of Mr. András Kovács

DAYS ASSIGNED TO THE MONITORING EXPERT:

- **60.34 working days** dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 02/09/2021 and calculated as follows:
 62.59 days allocated in SC07_08 contract (1.9.2021-30.6.2022) for the monitoring expert's projects
 minus
 2.25 days allocated to the reserve tank for ILE-QC for SC07_08 period**

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2020 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

- additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;
- additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets
- additional days dedicated to **other (special) tasks***** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

* 5 below listed open LIFE projects assigned for monitoring in SC07_08 contract

** 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

*** The final allocation of working days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation of wds
1.	LIFE15 NAT/HU/000902	14.09
2.	LIFE16 NAT/HU/000599	10.75
3.	LIFE16 NAT/IT/000245	2.5
4.	LIFE18 NAT/HU/000799	14.09
5.	LIFE17 IPE HU 018 (co-monitoring)	21.16
	Monitoring total wds ILE projects	62.59
	QC allocation for reserve tank	-2.25
	Contracted total wds	60.34

Dr. Zita Izakovičová
Director ILE SAS

Mr. András Kovács
NEEMO monitoring expert

Signature:

Signature:

Date:

Date: