

## ANNEX 1

to the contract of services Nr. 17/2022-2023 - NEEMO EEIG of Ms. Simona Kosíková Šoková

## DAYS ASSIGNED TO THE MONITORING EXPERT:

**32.69 working days** dedicated to **monitoring** of open LIPE projects\* based on data provided by the NEEMO management and calculated as follows:

33.34 days allocated in SC09\_10 contract (1.7.2022-30.4.2023) for the monitoring expert's projects

*minus*

0.75 days allocated to the reserve tank for ILE-QC for SC09 \_10 period\*\*

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2020 or some other projects may change after intervention made by the NEEMO Centra! Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks\*\*\*** registered in expert's timesheets for this contract period and approved by the NEEMO Centra! Team and NEEMO directors by the end of the sub-contract.

- \* 7 below listed open UFE projects assigned for monitoring in SC09 \_ 1 O contract
- \* 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
- \* The final allocation of working days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation of wds
1.	LIFE18 ENV/CZ/000374 (co-monitoring)	4.49
2.	UFE 19 GIC/CZ/001333 (co-monitoring)	2.92
3.	UFE19 CCA/SK/001276 (co-monitoring)	2.59
4.	LIFE21 CCA/CZ/004380	7.84
5.	UFE 18 IPE/SK/000010 (co-monitoring)	7.5
6.	LIFE20 IPC/CZ/000004 (co-monitoring)	6
7.	LIFE21 IP 101069837-2 (co-monitoring)	2
	Monitoring total wds ILE projects	<b>33.34</b>
	QC allocation for reserve tank	-0.75
	<b>Contracted total wds</b>	<b>32.69</b>

**Dr. Zita Izakovičová**  
**Director ILE SAS**

**Ms. Simona Kosíková Šulcová**  
**NEEMO monitoring expert**

Signature:

Signature:

Date:

Date: