

ANNEX I

to the contract of services Nr. 13/2019-2022 - NEEMO EEIG of Mr. Daniel Svoboda

DAYS ASSIGNED TO THE MONITORING EXPERT:

38.5 days dedicated to monitoring of open UFE projects* based on data provided by the NEEMO management as valid on 07/01/2019 and calculated as follows:

40 days allocated in SCO 1_02 contract (1.1.2019-30.6.2019) for the monitoring expert's projects

minus

1.5 days allocated to the reserve tank for ILE-QC for SC01_02 period**

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2017 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the quality control at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to other (special) tasks*** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

- * 6 below listed open LIFE projects assigned for monitoring in SCO 1_02 contract
** 0.25 day per project per half-year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
*** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

Project code	Allocation Of wd
L1FEI1 ENV/SK/001023	6
LIFE 15 NAT/CZ/001028	8.5
LIFE 17 ENV /SK/OOO036	6
L1FEI7 ENV/SK/000355	7
LIFE 17 OIC/CZ/000 107	6
L1FEI4 CAP/CZ/000001	6.5
Monitoring total wds ILE projects	40
QC allocation for reserve tank	-1.5
Contracted total wds	38,5

Dr, Zita Izakovičová
Director ILE SAS

Signature:

Mr. Daniel Svoboda
NEEMO~monitoring

Signature: