

ANNEXI

to the contract of services Nr. 14/2019-2022 - NEEMO EEIG of Mr.
Stanislaw Tworek

DAYS ASSIGNED TO THE MONITORING EXPERT:

66.875 days dedicated to monitoring of open LIFE projects* based on data provided by the NEEMO management as valid on 07/01/2019 and calculated as follows:

69 days allocated in SCO 1_02 contract (1.1.2019-30.6.2019) for the monitoring expert' s projects

minus

2.125 days allocated to the reserve tank for ILE-QC for SC01_02 period**

This number of days is provisional and **may decrease if any of the as signed LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2017 or some other projects may change after intervention made by the NEEMO Central Team 'and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the quality control at JLf: regional team level performed during the contract period by the expert who signed this contract and registered in expert' s timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks***** registered in expert' s timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

* 8.5 below listed open LIFE projects assigned for monitoring in SC01_02 contract

** 0.25 day per project per half-year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

*** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

Project code	Allocation Of wd
LIFE 12 NAT/PL/000034	6.5
LIFE 12 NAT/PL/000081	6.5
LIFE13 NAT/PL/000032	6.5
LIFE 13 NAT/PL/000038	6.5
LIFE 15 GIE/PL/000959	6
LIFE 15 NAT/PL/000728	7.5
LIFE16 NAT/PL/000766	7.5
LIFE 17 NAT/PL/000018	8.5
LIFE14 IPE/PL/021	13.5
Monitoring total wds ILE projects	69
QC allocation for reserve tank	-2.125
Contracted total wds	66.875

Dr. Zita Izakovičová
Director ILE SAS

Signature:

Mr. Stanislaw Tworek
NEEMO monitoring expert

Signature: