

ANNEX2

to the contract of services Nr. 8/2019-2022 - NEEMO EEIG of Mrs. Zsuzsanna Kocsis-Kupper

DAYS ASSIGNED TO THE MONITORING EXPERT:

164.5 days calculated as follows:

148.5 days dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 01/08/2019 and calculated as follows:

- 153 days allocated in SC03_04 contract (1.7.2019-30.6.2020) for the monitoring expert's projects
- minus*
- 4.5 days allocated to the reserve tank for ILE-QC for SC03_04 period**

16 days dedicated to **coordination** of ILE regional team

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days as signed to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2018 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special)** tasks*** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

* 9 below listed open LIFE projects assigned for monitoring in SC03_04 contract

* 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

* The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

**

*

Project code	Allocation ofwds
LIFE11 NAT/HU/OO0924	21
LIFE12 NAT/HU/OOI028	15
LIFE 12 NAT/HU/OOI188	17

LIFE13 ENV/HU/00I092	14
LIFE13 INF/HU/000827	12
LIFE15 GIE/HU/00I048	12
LIFE16 GIE/CZ/000791	12
LIFE17 GIE/HU/000622	12
LIFE17 IPE HU 018	13.5
LIFE 17 !PE HU 017	24.5
Monitoring total wds ILE projects	153
QC allocation for reserve tank	-4.50
Coordination of ILE regional team	16
Contracted total wds	164.5

2.

Dr. Zita Izakovičová
Director ILE SAS

Mrs. Zsuzsanna Kocsis-Kupper
NEE MO monitoring expert

Signature:

Signature:

