

ANNEX2

to the contract of services Nr. 9/2019-2022 - NEEMO EEIG of Ms. Ioana Lucaciu

DAYS AS SIGNED TO THE MONITORING EXPERT:

70,5 days dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 01/10/2019 and calculated as follows:
73 days allocated in SC03 _04 contract (1.7.2019-30.6.2020) for the monitoring expert's projects
minus
2,5 days allocated to the reserve tank for ILE-QC for SC03_04 period**

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE20 18 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to **the quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks***** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

- * 5 below listed open LIFE projects assigned for monitoring in SC03 _04 contract
** 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
*** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

Project code	Allocation ofwd
LIFE II NATIRO/000828	13
LIFE I 3 NATIRO/001154	15
LIFE I 3 NAT/RO/001488	II
LIFE18 NAT/RO/00I082 (reserve tank)	21
LIFE14 CAP/RO/000007	13
Monitoring total wds ILE projects	73
QC allocation for reserve	-2.5
Contracted total wds	70.5

Dr. Zita Izakovičová
Director ILE SAS
Signature

Ms. Ioana Lucaciu
NEEMO monitoring expert
Signature: