

ANNEX3

to the contract of services Nr. 11/2019-2022 - NEEMO EEIG of Mrs. Edyta Owadowska-Cornil

DAYS AS SIGNED TO THE MONITORING EXPERT:

81.25 working days dedicated **to monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 03/08/2020 and calculated as follows:
84 days allocated in SC05 06 contract (1.7.2020-30.6.2021) for the monitoring expert's projects
minus
2.75 days allocated to the reserve tank for ILE-QC for SC05_06 period**

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE20 19 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at TLE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEE MO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks***** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

3.
- *

6 below listed open LIFE projects assigned for monitoring in SC05 _06 contract

*

0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

*

The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

**

*

	Project code	Allocation of wds
1.	LIFE 13 NAT/PLI000018	13
2.	LIFE 13 NAT/PLI000050	17
3.	LIFE 15 NA T IPLI000819	15
4.	LIFE 17 NA T IPLI0000 15	15
5.	LIFE 14 CAP/PLI000011	13
6.	LIFE 19 IPE/PLI000005	11*
	Monitoring total wds ILE projects	84
	QC allocation for reserve tank	-2.75
	Contracted total wds	81.25

*estimated number ofwds based on draft proposal; number ofwds might have to be adjusted

Dr. Zita Izakovičová
Director ILE SAS

Dr. Edyta Owadowska - Cornil
NEEMO monitoring expert

Signature

Signature: