

## ANNEX4

### to the contract of services Nr. 12/2019-2022 - NEEMO EEIG of Mr. Nikica Skroza

#### DAYS ASSIGNED TO THE MONITORING EXPERT:

**99.63 working days** dedicated to **monitoring** of open LIFE projects\* based on data provided by the NEEMO management as valid on 03/08/2020 and calculated as follows:

103.63 days allocated in SC05\_06 contract (1.7.2020-30.6.2021) for the monitoring expert's projects

*minus*

4 days allocated to the reserve tank for ILE-QC for SC05\_06 period\*\*

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2019 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks\*\*\*** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

\* 8 below listed open LIFE projects assigned for monitoring in SC05\_06 contract

\*\* 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.

\*\*\* The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

	Project code	Allocation of wds
1.	LIFEI4 NATIHR/000115	15
2.	LIFE 1 5 NATIHR/000997	15
3.	LIFEI7 NATIHR/000594	13
4.	LIFE 1 8 NATIHR/000847	13
5.	LIFEI9 NATIHR/00I070	9.63
6.	LIFEI9 GICIHR/001270	12
7.	LIFE14 CAPIHR/000014	13
8.	LIFE 1 8 CAPIHR/OOOOI	13
	Monitoring total wds ILE projects	103.63
	QC allocation for reserve tank	-4
	Contracted total wds	<b>99.63</b>

**Dr. Zita Izakovičová**  
**Director ILE SAS**

Signatu

**Mr. Mr. Nikica Skroza**  
**NEEMO monitoring expert**

Signature: