

To: **Energyco, s.r.o., M.R. Štefánika 13 048 01 Rožňava, Slovakia**

Date 14.1.2020

This is to notify you that your Tender dated 15.1.2020 for the execution of DH plant rehabilitation works, supply and installation of biomass and gas boilers for Zvolenská teplárenská a.s. for the amount of 26,008,600.00 EUR (twenty six million eight thousand six hundred Euros) as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by us.

**You are hereby required:**

- (a) To submit within five (5) days filled-in forms with guarantee values as specified in “Vol. III, Annex A 6 Requirements for Guarantees”. Any guaranteed values used for economic evaluation of operational costs shall not be changed.
- (b) To submit within five (5) days completed both balance diagrams of hot water system and of steam-water system (incl. all the media that are part of the heat production process). The balance diagrams shall have to be prepared for the required operational regimes.
- (c) to submit the Performance Security within twenty-eight (28) days of the notification of contract award for the due performance of the Contract in the amount of 5,201,720.00 EUR (five million two hundred one thousand seven hundred twenty Euros);
- (d) sign the attached Contract Agreement and return it to Employer’s address (Zvolenská teplárenská a.s., Lučenecká cesta 25 961 50 Zvolen, Slovakia) within twenty-eight (28) days of receipt of Contract Agreement; and
- (e) to commence performance of the said contract in accordance with the Contract Documents.

Signature \_\_\_\_\_




For and on behalf of **Zvolenská teplárenská a.s.**

Name: Ing. Jozef Pobiecký

Position: General Director, Chairman of the Board of Directors

Signature \_\_\_\_\_



For and on behalf of **Zvolenská teplárenská a.s.**

Name: RNDr. Miroslav Duplinský

Position: Director of Production and Maintenance, Member of the Board of Directors